
Position Qty Place of Performance Security Clearance 
0001 PM (overall) 1 TBD TS
0001 FM 2 JSSMO S
0001 CM/DM 2 JSSMO S
0001 Admin 3 JSSMO S
0001 Contracting 4 JSSMO S
0001 PM 2 JSSMO TS
0001 PM 9 JSSMO S
0001 Log 5 JSSMO S
0001 Test Eng 2 JSSMO TS
0001 Test Eng 2 JSSMO S
0001 Eng 1 JSSMO TS
0001 Eng 8 JSSMO S
0002a PM 1 WPAFB TS
0002b Eng 1 WPAFB TS
0002c Eng 3 WPAFB S
0002d PM 1 Eglin S
0002d Eng 1 Eglin TS
0002d Eng 2 Eglin S

FUTURE MINIMUM REQUIREMENTSHISTORICAL INFOPWS CLIN
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1. INTRODUCTION/BACKGROUND  
 
The Air Force Life Cycle Management Center Joint Service System Management Office (JSSMO) 
(AFLCMC/WNY) develops, tests, and sustains Global Positioning System (GPS) User Equipment 
(UE) systems to provide precise position, navigation and timing information to a variety of 
Department of Defense (DoD) weapon systems.  These systems include but are not limited to 
the Miniaturized Airborne GPS Receiver (MAGR) 2000, Embedded GPS/Inertial Navigation 
System (EGI), Defenses Advance GPS Receiver (DAGR), GPS Antenna System (GAS-1), Advanced 
Digital Antenna Production System (ADAP), GPS Antennas, Antenna Electronics (AE), and 
alternative navigation capabilities.  Many of these systems are undergoing significant 
modernization efforts to respond to new threats, improve supportability, improve long-term 
resiliency, and adopt new open architecture standards.  Modernization efforts are underway 
for both the MAGR-2K and the EGI receiver systems with both programs still in early research 
and development design phases in support of aircraft modernization efforts.  
 
2. SCOPE 
 
This work scope provides Contractor Support Services and Studies and Analysis (S&A) to the 
GPS UE Systems, and Assured Position, Navigation, and Timing (PNT) and related programs. 
 
This requirement will provide support services including, but not limited to, rapid response 
modernization acquisition and sustainment planning; program startup planning; manpower 
analysis; sustainment and production support; Foreign Military Sales future planning; 
Qualification Test & Evaluation (T&E) support; PNT systems, platform and weapons integration; 
planning and standards development; implementation of open architecture tenants and 
guidance assurance workshops; alternative navigation application development and 
integration; development of senior leader advocacy briefings; assured PNT engineering support; 
cybersecurity; information Assurance; Resiliency and Software Assurance Modifications (RSAM) 
and aircraft, weapons and GPS receivers and user equipment acquisition integration and 
planning in support of PNT.  The scope of services for this contract is to provide the services 
outline in the descriptions below. 
 
3. SPECIFIC TASKS 
 
3.1 CLIN 0001 – Strategic Planning & Program Execution – Firm Fixed Price 
  

3.1.1 Senior Program Management Support 
Upon award, the Contractor shall designate one (1) individual to serve as the overall 
Contractor Program Manager (PM) for the entire task order.  The PM shall be responsible 
for serving as the coordinating single point of contact between the Contractor and 
Government and hold a Top Secret clearance.  This individual shall be responsible for overall 
management direction and general support and coordination to the COR and Government 
staff, as needed.  The PM shall be fully authorized to manage the activities of Contractor 
and third-party Contractors needed to meet the contract requirements, providing a 
corporate escalation path for issues that may arise.  They will provide both a monthly and 
an annual report summarizing program accomplishments and overall deliverables.  This 



Joint Service System Management Office (JSSMO) 
Aircraft Global Positioning System (GPS) User Equipment (UE) System Support 

Performance Work Statement, AMD 1  
11 May 17 

 

2 
 

individual must be available for the duration of the contract and provide the Monthly Status 
Report (MSR) as detailed below.  In addition to the overall PM, the contractor shall provide 
three additional senior program managers (one under CLIN 01 and two at each site under 
the Optional Support CLIN if exercised) to manage the activities under the individual 
programs.  All Program Managers shall have PM level 3 PMP or APDP PM level 3 
certification and in depth knowledge of GPS programs and the PWS tasks. 

 
3.1.1.1. Project Management:  Manage several concurrent pre-award, modernization, 
production, and sustainment projects with multiple milestone events and S&A tasks.  
Assign to an on-site A&AS task lead as long as the project complexity can be adequately 
managed without interfering with routine duties.  Manage complex assigned projects; 
ensure the highest quality standards are met for all deliverables.  Identify and mitigate 
risks.  Manage resources (people, costs, risks) to ensure effective and efficient use of all 
on-site or off-site contractor resources. 

 
3.1.1.2. Workforce Management: Develop manpower estimates for WNYBC (JSSMO) to 
develop and acquire the PNT upgrades consistent with joint service, long-range Assured 
PNT objectives.  Update and maintain the JSSMO resource based Integrated Master 
Schedule and associated manpower modeling worksheets/models to produce near-real 
time assessments of projected manpower needs and recommended courses of action.  
The manpower model shall provide a dynamic workforce management tool to allow 
rapid support of fact-of-life changes and shall include schedule-based, estimated 
functional allocations (e.g.  Program Manager (PM), Engineering (EN), Contracting (PK), 
Finance (FM), Logistics (LG), etc.) for each supported project.     

 
3.1.2. Production and Sustainment Support.  Provide sustainment logistical, program 
management, acquisition planning and sustainment engineering support ensuring fleet 
readiness. 

 
3.1.2.1. Acquisition Support: Develop market research plans and support market 
research analysis.  Develop and staff Early Strategy & Issues Session (ESIS) and 
Acquisition Strategy Plan (ASP) strategies for new production and sustainment delivery 
order contracts.  Conduct risk analysis and document the results.  Assist the 
Government in developing overall program risk reduction plans.  Develop 
program/project cost estimates.  Develop and manage program/project integrated 
master schedules that are resource loaded.  Develop technical contract requirements 
documents for new OEM contractual documents (Performance Work Statement (PWS), 
Contract Data Requirements List (CDRL), Quality Assurance Surveillance Plan (QASP), 
System Requirement Document (SRD), etc.).  Assist in evaluating OEM provided 
Engineering Change Proposals (ECPs) and other technical submittals to the government 
to ensure technical requirements are met by documenting all findings in comprehensive 
Comment Resolution Matrix’s (CRMs) and ensure proper adjudication of comments with 
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appropriate Government offices.  Participate in OEM program reviews, Technical 
Interchange Meetings (TIMs), requirements reviews, and other ad hoc meetings as may 
be required to ensure all contractual documents reflect a sound and comprehensive 
production & sustainment strategy.  

 
3.1.2.2. Sustainment Engineering:  Provide engineering and technical support to Failure 
Analysis, Deficiency Reports, Diminishing Manufacturing Sources and Material 
Shortages, and Product Improvements.  Evaluate failures and accomplish trend analysis 
for field failures, review and evaluate deficiencies reported and resolve as required.  
Monitor and identify solutions/replacements for part obsolescence.  Identify 
improvements as required for service life extension, technology refresh, and product 
modernization.  Monitor field items to ensure Operational Safety, Suitability and 
Effectiveness of systems are maintained. 

 
3.1.2.3. JSSMO Logistics Support Analysis:  The contractor shall support Air Force 
efforts to resolve logistics shortfalls in existing GPS user equipment.  The contractor 
shall assist in the development of AF contractual documents and upgrade packages 
(ECPs) to address logistics shortfalls with the GPS UE OEMs fielded capability.  The 
contractor shall assist in the evaluation of OEM response to these ECPs. The contractor 
shall evaluate OEM logistic assessments of obsolete parts, diminishing manufacturing 
sources, Re Test OK (RTOK) and other supportability items for existing fielded EGI 
systems.  The contractor shall consider the impact of material, training and supply 
processes to mitigate current logistics challenges.  The contractor shall assess the 
robustness of existing system performance requirements in order to meet warfighter 
logistics needs.  The contractor shall recommend revised performance requirements 
where needed.  The contractor shall recommend enhanced approaches to test 
demonstrations to better meet warfighter logistics needs. The contractor shall develop 
acquisition options to address these issues in order to provide more logistically 
supportable systems to the warfighter. 

 
3.1.3. Acquisition Planning & Support:  The contractor shall provide acquisition planning 
and program support for the modernization programs.  

 
3.1.3.1. Acquisition Planning:  Develop acquisition milestone documents to support 
Acquisition Category (ACAT) II & III Milestone entry at the appropriate decision points.  
Develop market research plans and support market research analysis.  Develop and staff 
ESIS and ASP strategies.  Conduct risk analysis and document the results.  Assist the 
Government in developing overall program risk reduction plans.  Develop 
program/project cost estimates.  Develop and manage program/project integrated 
master schedules with resource loading.  Develop technical contract requirements 
documents for new OEM contractual documents (PWS, CDRL, QASP, SRD, etc.).  Assist in 
evaluating OEM provided ECPs and other technical submittals to the government to 
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ensure technical requirements are met by documenting all findings in comprehensive 
CRMs and ensure proper adjudication of comments with appropriate Government 
offices.  Participate in OEM program reviews, TIMs, requirements reviews, and other ad 
hoc meetings as may be required to ensure all contractual documents reflect a sound 
and comprehensive development program strategy.  Manage technical requirements 
traceability and conduct requirements prioritization analysis.   

 
3.1.3.2. Program Execution Support: Support GPS UE Pre & Post Preliminary Design 
Review (PDR) efforts by providing technical and management expertise in evaluating the 
Modular Open Systems Architecture (MOSA), Universal Navigation Interface (UNI), 
Multi-Platform Common Core M-Code EGI-M, Common Modular EGI Operational Flight 
Program (OFP) Baseline Development, and EGI-M Mission Upgrade Trade Studies 
against OEM PWS requirements, Technology Maturation and Risk Reduction (TMRR) 
objectives, and program strategies.  Assist the government in assessing the OEMs 
progress in meeting programs TMRR planning efforts.  Review the ongoing EGI-M trade 
study results and recommendations for robustness in meeting overall modernization 
efforts.  Assess the OEM’s experimental results using pre-production M-code receivers 
and assist the government in making risk reduction plans based on OEM results. 
Monitor and evaluate OEM results from the Engineering Study Assets (ESA) with pre-
production M-Code receivers Legacy Codes (C/A and Y-Code) and M-Code to ensure no 
degradation in performance with Legacy Code capability due to receiver modernization 
while assessing the initial performance with M-Code.  Manage/control receiver 
hardware/software configurations to limit configuration proliferation. 

 
3.1.3.2.1. The contractor shall assist the government in assessing the EGI OEMs 
progress in meeting EGI Pre-Phase 1 planning efforts.  The contractor shall review 
the OEMs trade study results and recommendations for robustness in meeting 
overall EGI modernization efforts.  The contractor shall assess the OEMs results 
using pre-production M-code receivers and shall assist the government in making 
risk reduction plans based on OEM results. 

 
3.1.3.2.2 The contractor shall assist the government in developing draft contractual 
documents for OEM follow-on phase 1 development efforts.  Document support 
shall include statement of work, CDRLs, ICDs and System Requirements Document 
creation.  The contractor shall assist the government in the technical evaluation of 
proposals from the EGI OEMs as a result of government request for proposal. 

 
3.1.3.3. Technical Support:  

 
3.1.3.3.1. Test & Evaluation:  Provide expertise in development of Test and 
Evaluation Master Plan (TEMP).  Use building block approach to ensure adequate 
testing from subassembly level to system level is planned coordinated.  Ensure 
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combined testing is maximized for system level verification in Developmental 
Testing and Operational Testing at the Platform level.  Review contractor test plans 
and procedures for compliance with overall program requirements, verification 
methods and the TEMP.  Leverage experience from Navigation Warfare (NAVWAR) 
GPS/Navigation legacy testing to incorporate lesson learned into test approach.  
Provide experience in contractor test oversite and test execution at Ensure test 
execution according to test plans and procedures.   

  
3.1.3.3.2. Platform, Weapons, GPS Integration:  Support integration of GPS and 
Navigation subsystems into DoD multiservice platforms on predominantly fixed wing 
and rotor aircrafts.  Ensure design, requirements and technical data items support 
air worthiness certification, security approvals (Authority to Operate) and Military 
Standard (MIL STD) 1553 messages.  Review and verify Interface Control Documents 
(ICDs) between subsystems and platforms.  Support Platform System Integration Lab 
(SIL) testing to ensure compliance with ICDs. 

 
3.1.3.3.3. Open Architecture:  Develop framework for open architecture to ensure 
faster integration into DoD platforms.  Identify key interfaces and data flows and 
alternative navigation capabilities allowing faster updates to GPS and Navigation 
subsystem components in response to evolving threats and technology 
improvements.  Provide expertise in hardware and software partitioning to minimize 
recertification efforts and regression testing on updated subsystems.        

 
3.1.3.3.4. Position, Navigation & Timing:  Support development of GPS and 
Navigation Subsystems.  Accomplish technical review of contractor’s requirements 
and designs to ensure platform performance is maintained or improved for PNT.  
Provide expertise in navigation and GPS systems. 

 
3.1.3.3.5. Systems Engineering:  Manage, document, and update Systems 
Requirement Document including Verification Cross Reference Matrix (VCRM) using 
Dynamic Object-Oriented Requirements System (DOORS).  Use requirements 
prioritization system for trade decision during program execution.  Support technical 
reviews (System Requirements Review (SRR), Preliminary Design Review (PDR), 
Critical Design Review (CDR), Functional Configuration Audit (FCA), etc.) for program.  
Ensure compliance with technical review exit and entry criteria.   

 
3.1.3.3.6. Manufacturing Engineering:  Evaluate contractor’s manufacturing 
readiness.  Prepare and Support Manufacturing Readiness Assessment (MRA) in 
support of program Production Readiness Review and Production Decision.   
Leverage experience from successful MRAs conducted on multiple Department of 
Defense development programs.  
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3.1.4. Receiver, Platform Integration:  The contractor shall support receiver and platform 
integration efforts with DoD Aircraft customers to identify, track and resolve technical 
requirements and ensure an end to end solution. 

 
3.1.4.1. Integration Working Group(s):  Coordinate working group meetings.  Plan, 
schedule, and create minutes and action items, track and close action items and report 
status monthly.   

 
3.1.4.2. Aircraft Integration Scheduling:  Coordinate with DoD Aircraft platforms to 
identify technical requirements and identify developmental and production receiver 
needs.  Develop and maintain cross platform, receiver, and weapons integration master 
schedules.  Develop, coordinate, and maintain an overall platform, receiver, antenna, 
and weapons roadmaps.  

 
3.1.5. JSSMO S&A: 

 
3.1.5.1. Trade Studies:  Conduct engineering, and other, trade studies as required.  
Trade studies supported shall include as a minimum: (1) MAGR-2K-M Resiliency; (2) 
DAGR-M Acquisition Approaches; (3) Operational Safety, Suitability, and Effectiveness 
(OSS&E); (4) Military GPS User Equipment (MGUE) Source of Supply; (5) Trusted Foundry 
Requirements; (6) Open Architecture; (7) Antenna Anti-Jam/Anti-Spoof; (8) Alternative 
Navigation Capabilities on aircraft platforms; and (9) Antenna Modernization Acquisition 
Approaches 

 
3.1.5.2. Logistics Support Analysis: Support efforts to resolve logistics shortfalls in 
existing JSSMO GPS receiver systems.  Assist in the development of AF contractual 
documents and upgrade packages (ECPs) to address logistics shortfalls with the OEM’s 
fielded capability.  Evaluate OEM logistic assessments of obsolete parts, diminishing 
manufacturing sources, Re Test OK (RTOK) and other supportability items for existing 
fielded systems.  Consider the impact of material, training and supply processes to 
mitigate current logistics challenges.  Assess the robustness of existing system 
performance requirements in order to meet warfighter logistics needs.  Develop 
acquisition options to address these issues in order to provide more logistically 
supportable systems to the warfighter. 

 
3.1.6. Cybersecurity/Information Assurance (IA):   

 
3.1.6.1. The contractor shall support the Cybersecurity JSSMO mission through the 
execution tasks associated to the integration of the Cybersecurity Risk Management 
Framework (RMF) into the system acquisition lifecycle.  The JSSMO requires integrating 
cybersecurity activities into existing processes.  System security architecture and data 
flows.  Support analysis to in support of JSSMO systems in order increase capabilities to 
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protect, detect, react, and restore from adversary attacks.  Support tasks associated to 
ensure the continued alignment of cybersecurity in the technical baselines, system 
security architecture, data flows, and design.  Knowledge of the following DoD policies is 
required: 

• Department of Defense Instruction (DoDI) 8510.01, Risk Management 
Framework (RMF) for DoD Information Technology (IT) 

• DoDI 8500.01, Cybersecurity 
• DoDI 5000.02, Operation of the Defense Acquisition System 

 
3.1.6.2. The contractor shall assist in relevant tasks and assignments in support of the 
JSSMO Cybersecurity mission to meet statutory, regulatory, and system requirements, 
balancing lifecycle cost, schedule, system performance, risk, and system security. 

 
3.2. CLIN 0002–Various Programs Support – OPTIONAL - FFP 
 

3.2.1. CLIN 0002a - Contracting Support 
 

3.2.1.1. Contractors will be responsible for providing administrative support services for 
contracting, in accordance with (IAW) applicable contracting and acquisition regulatory 
guidance.  These efforts will serve to assist the Procuring Contracting Officer (PCO) with 
the acquisition process.  The contractors cannot represent the Government in the 
acquisition process and they cannot obligate the government. Contractors must clearly 
identify themselves as a Contractor in their emails, documents, meetings and 
conversations.  Only the PCO has the authority to make changes or commitments that 
affect price, quality, quantity, delivery or other terms and conditions of the contract. 
Tasks that are not within the scope of this PWS shall be brought to the attention of the 
PCO.  The contractors shall assist the PCO in the acquisition process and satisfy 
performance objectives by performing the following tasks: 

 
3.2.1.2. Review incoming Purchase Requests (PR) and military Interdepartmental 
Purchase Requests (MIPRs) for adequacy and completeness of documentation and 
availability of funds. 

 
3.2.1.3. Document the official contract file folder (i.e.: Source Lists, Small Business (BC) 
Coordination, Sole Source Justification/Justification Approval document, Determination 
& Findings, Solicitations). 

 
3.2.1.4. Assist in evaluating quotes/proposals, determining contractor responsibility, 
preparing contract award documents and distributing the contract to the appropriate 
individuals. 
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3.2.1.5. Maintain award data in the appropriate Database and perform queries for 
metric reporting on total dollars awarded, number of small business awards, total 
contract actions by month/quarter/year, etc. as requested. Also, the contractor shall 
track, monitor and review required CPARs. 

 
3.2.1.6. Perform contracting administration to include, but not limited to, monitoring 
delivery schedules, following-up with contractors on delinquent deliveries, 
recommending "consideration" to the Contracting Officer for delinquent deliveries and 
preparing certificates for invoice submittals.  The contractors shall perform quarterly 
reporting of DD-250, Individual Procurement Action Reports, to appropriate AFMC 
office(s) on all contracts greater than $2,500.00. 

 
3.2.1.7. Identify contracts for close out/retirement and entering data into required 
database(s). The contractors shall also assist in destroying classified/unclassified 
contract files after completion of applicable retention periods. 

 
3.2.2. CLIN 0002b - Key Data Processor Loading & Installation Facility (KLIF) & Integrated 
Support Facility (ISF)  Support The contractor shall assist the Government with sustaining 
the day-to-day operations in the KLIF and full operations program management 
responsibilities 

 
3.2.2.1. The contractor shall assist the Government budgeting; cost accountability; 
supporting SMC/GPU for planning of KLIF phasedown in conjunction with MGUE ramp-
up; and, overall KLIF performance (local and Mobile KLIF).  This includes responsibility 
for systems engineering; configuration & data management, and technical management 
of workload performed. The contractor shall track incoming and outgoing product and 
assist in the programming of SAASM devices as defined by the customer.  The contractor 
shall assist in the development and maintain required loading and Phase 1 software 
within the KLIF. 

 
3.2.2.2. The contractor shall assist as needed in collecting and evaluating software-
related requirements common to multiple GPS User Equipment. 

 
3.2.3 – CLIN 0002c - Assured PNT Support 

 
3.2.3.1. The contractor shall support AFLCMC/EZA by identifying disconnects in the 
USAF Assured PNT acquisition process, to include recommendations on establishing 
future Courses of Actions (COAs) relevant to identifying an overall development 
strategy.  The contractor shall conduct fact finding and investigate current DoD level 
directives, and provide AFLCMC/EZA task options. Specific sub-objectives are identified 
below: 
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3.2.3.2. The contractor shall assist AFLCMC/EZA in data gathering and fact finding on 
Department of Defense (DoD), USAF and AFLCMC directives, instructions and 
organizational goals pertaining to Assured PNT planning, stand-up, implementation and 
execution. 

 
3.2.3.3. The contractor shall research and conduct data gathering and fact finding on 
current and evolving threat capabilities that could degrade or deny PNT capabilities. 

 
3.2.3.4. The contractor shall collaborate with AFLCMC/EZA to identify initiatives, 
strategies, investments, roadmaps, systems engineering activities, and COAs to provide 
Assured PNT capabilities in the future. 

 
3.2.3.5. Roadmaps: The contractor shall review, participate and provide systems 
engineering support to AFLCMC/EZA and Program Office engineering personnel 
concerning Assured PNT tasks and actions and concerning the development of 
integrated roadmaps addressing Assured PNT, to include the interaction and 
interdependence of CNS/ATM, M-Code, ADS-B Out, and IFF Mk XII Mode 5 capabilities.  

 
3.2.3.6. The contractor shall review, participate in and provide systems engineering 
support to AFLCMC/EZA and Program Office engineering personnel concerning efforts 
associated with GPS based navigation databases and data chain processes. 

 
3.2.3.7. The contractor shall generate and develop documentation (point papers, 
briefings) of the fact finding assessment results, to include identification of follow-on 
task recommendations and development of a strategic roadmap. 

 
3.2.3.8. Open System Architecture:  The contractor shall assist in generating MOSA 
standards for use by EGI OEMs in their modernization for M-Code capability. 

 
3.2.3.9. The contractor shall support AFLCMC/EZA by identifying disconnects in the 
USAF Assured PNT acquisition process, to include recommendations on establishing 
future COAs relevant to identifying an overall development strategy.    

 
 

3.2.4. – CLIN 0002d - Weapons Integration with M-Code Capability 
 

3.2.4.1. Strategic planning:  The contractor shall support the government’s efforts to 
develop and implement a common construct across GPS modernization activities.  The 
Contractor shall conduct analysis and integration of GPS modernization activities across 
AFLCMC/WNY, and GPS Directorate MGUE planning and development, AFLCMC/EB 
portfolio GPS modernization, and AFLCMC/EZ Assured PNT development. 
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3.2.4.2. Identify Acquisition Strategies:   The contractor shall complete an analytical 
assessment of various acquisition strategies for PEO Weapons platforms’ GPS 
modernization.  Strategies considered shall include looking at each weapon system 
individually as well as consideration of development and implementation of a common 
solution across the entire weapon portfolio.  In the conduct of the analytical assessment 
the contractor shall work with the PEO Weapons Program Offices and contractor SMEs 
to identify unique program requirements, cost constraints for implementing different 
acquisition strategies (both development and life cycle), schedule, and risk inherent in 
each approach. 

 
3.2.4.3. Perform Requirements Analysis:   The contractor shall, in collaboration with 
PEO Weapons Program Offices and warfighter requirements SMEs, assess the required 
performance in the presence of GPS jamming of each munition.  Considering launch 
platform(s), CONOPS, and projected threat scenarios the assessment shall determine 
the degree of GPS anti-jam capability required. 

 
3.2.4.4. Identify Courses of Action (COAs):  The contractor shall develop time-phased 
COAs addressing technology insertion opportunities, sources of funds, and roles and 
responsibilities that provide the best chance for success.  Using Program Office 
projections of PEO Weapons programs modernization funding levels the contractor shall 
develop excursions to the courses of action to optimize capability insertion given 
candidate prioritization and available funds.  The courses of action shall identify 
potential technology cut-in opportunities within the context of current and projected 
production lots.  Each COA shall identify funding sources and address relevant roles and 
responsibilities. 

 
3.2.4.5. Perform System of Systems Analysis:  The contractor shall provide an analytical 
assessment of enabling infrastructure to ensure modernized GPS components are 
supportable when fielded.  Analysis includes assessment of cost and schedule 
implications of modifications to encryption, Mission Planning Systems, and aircraft 
interfaces required to ensure upgraded munitions’ GPS investment provides tangible 
operational capability improvements when fielded.  Additionally, the contractor shall lay 
out a strategy for ensuring integration of munitions upgrade activities with those of the 
enabling systems. 

 
3.2.4.6. Weapons Integration with M-Code Capability:  The contractor shall support the 
government’s efforts to develop and implement a common construct across GPS 
modernization weapons activities as it applies to weapons integration with M-Code 
capability.  The Contractor shall conduct analysis and integration of GPS modernization 
activities across AFLCMC/WNY and the GPS Directorate MGUE planning and 
development, AFLCMC/EB portfolio GPS modernization, and AFLCMC/EZ Assured PNT 
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development. Contractor shall perform all the tasks under 3.2.4.1-2.4.5 for weapons 
integration.  

 
3.3 CLIN 0003 – FFP Optional Support 
 
The contractor shall include the required provisions for Optional support, as defined below, 
throughout the task order life cycle per the Request for Quote instructions, which includes the 
requirement for a lump sum CLIN 0003 Optional Labor allotment for Optional Labor support.  It 
is anticipated that the workload will fluctuate, and surge support may be required based on 
fluid schedule requirements; therefore, the support will be obtained via the utilization of the 
CLIN 0003 Optional Labor CLIN.  Such support may encompass the entire scope of work 
identified as CLIN 0001, Core Labor and CLIN 0002, Optional Program Support.  To ensure 
maximum flexibility with respect to the CLIN 0003 Optional Labor, the contractor shall include a 
complete price list identifying the proposed hourly labor rates for all labor categories proposed 
to support CLINs 0001 and 0002 for the life of the task order.  Such rates will be used as the 
pricing basis to negotiate applicable hourly rates for the Optional Labor, when/if needed.  The 
actual time frame for the CLIN 0003 Optional Labor support negotiation and implementation 
will be dependent upon actual scheduling requirements.  Exercising the optional labor 
requirements will be incorporated via a bilateral agreement to the task order.    
 
3.4 CLIN 0004 – Labor Hour Surge: Surge accomplished under this CLIN can be to support CLIN 
0001, CLIN 0002, CLIN 0003 and the additional tasks outlined below. 
 

3.4.1. Advocacy Briefings & Taskers: Generate execution and advocacy briefings, bullet 
point papers or white papers to be presented to the Program Executive Officer (PEO), and 
higher headquarters, as required. Assist, as required, in WNYBC (JSSMO) coordination and 
briefing efforts to senior DoD leadership. 

 
3.4.1.1. Workshop on Open Architectures & Guidance Assurance:  The contractor shall 
conduct initial planning for a joint AFLCMC/WNYB and AFLCMC/EN workshop on open 
architecture benefits and impacts to GPS User Equipment (UE) systems.  The contractor 
shall coordinate with AFRL, Aircraft programs, the AF PNT office and potentially with 
Army, USN and USCG offices for participation.  The Contractor shall participate in the 
development of modular open systems standards and specifications for user equipment 
and aircraft interfaces to be implemented. 

 
3.4.1.2. Advocacy Briefings:  The contractor, as required, shall generate execution and 
advocacy briefings for presenting to Senior Leadership.. The  briefs will be focused 
primarily on program execution and acquisition planning, comprehensive data set 
representing (with backups) all of the information from prior and current contractor 
efforts, and  contain a subset of information with recommendations for 
implementation.  Briefings shall constitute the final out brief and product of this TDP.  
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The contractor shall be available to assist as required in coordination and briefing efforts 
to DoD leadership. 

 
3.4.2. Management Surge Capability and Rapid Response: Provide the ability to rapidly (in 
less than one business day) respond to short term, higher headquarters, taskers  or to surge 
significant resources from multiple skill sets over a short term (1 week to 3 months).  This 
surge or rapid response requires unique SME skill sets and on-call availability outside of the 
core on-site A&AS resources. 

 
3.4.2.1. Subject Matter Expert (SME) Access 
Periodically the Government will require access to off-site senior SMEs.  Such SMEs are 
required to have past experience at the level indicated in at least one of the following 
areas and must be available immediately when required to support emergent 
Government needs: 

• Acquisition Management (experience as a former Acquisition Category (ACAT) I 
or II Senior Material Leader (SML) or higher) 

• Systems Engineering (experience as a former ACAT I / II Director of Engineering) 
• Test & Evaluation (experience as former ACAT I / II Chief of Test or Test Pilot 

School Graduate) 
• Contracting (experience as former ACAT I / II Contracting Officer) 
• Avionics (experience as former ACAT I / II or higher Headquarters Avionics SME) 
• Financial Management (experience as a former ACAT I/II or higher Headquarters) 
• Logistics Management (experience as a Product Support Manager) 
• Program Scheduler (experience in IMS development and interdependencies) 
• Software Engineering, Cyber & IA Expertise 

 
3.4.2.2. The contractor shall provide the SMEs in their staffing matrix and provide 
pricing per hour for the SMEs.  

 
3.4.3. S&A Surge: The Government Contracting Officer’s Representative (COR) will issue 
S&A tasks as required.  S&A tasks will be directed through a Task Directive (TD).  Contactor 
shall provide a Task Directive Plan (TDP) in response to each TD.  The TDP will identify the 
approach for accomplishing the work, deliverables, schedule, and labor hours required. 

 
3.4.4. Product Support Business Case Analysis (PS-BCA): Complete GPS User Equipment PS-
BCA using a structured methodology to generate a document that aids decision making by 
identifying and comparing alternatives by examining the mission and business impacts (both 
financial and non-financial), risks, and sensitivities.  

 
3.4.5. Manpower Analysis:  Develop manpower estimates for WNYBC (JSSMO) to develop 
and acquire the PNT upgrades consistent with joint service, long-range Assured PNT 
objectives.  Update and maintain the JSSMO resource assigned Integrated Master Schedule 
and associated manpower modeling worksheets/models to produce near-real time 
assessments of projected manpower needs and recommended courses of action.  The 
manpower model shall provide a dynamic workforce management tool to allow rapid 
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support of fact-of-life changes and shall include schedule-based, estimated functional 
allocations (e.g.  PM, EN, PK, FM, LG, etc.) for each supported project. 

 
3.4.5.1. Generate Manpower Estimates for WNYBC JSSMO:  The contractor shall 
continue developing manpower estimates for WYNBC (JSSMO) to provide continued 
POM inputs for manpower.  The contractor shall use and update existing JSSMO 
manpower estimating tools, methods, and databases based on fact-of-life changes.  The 
basis for the contractor manpower estimates is to draw analogies from other programs 
and account for differences and similarities (Complexity factors) with these other 
programs in order to provide an average estimate against all evaluated programs.  
Separately the contractor shall do discrete manpower builds based on each individual 
program as a check of the aggregate average.  Additionally, the contractor shall estimate 
the functional allocation (e.g.  PM, EN, PK, FM, LG, etc.) for each WYNBC JSSMO 
manpower excursion.   

 
3.4.5.2. Provide all required documentation and analysis to be incorporated into yearly 
Agile Combat Support Directorate POM inputs, standard ACS manpower tools, or other 
tools as requested. 

 
3.4.6. Configuration Management:  Conduct studies and analysis to determine best 
approach to minimizing modernization programs configuration proliferation.  Studies must 
consider the influence of platform OFP and modernization program plans and must be 
consistent with planned OSS&E approaches. 

 
3.4.7. Data Rights:  Conduct studies and analysis to determine the best approach to 
acquiring the necessary data rights to support the planned program strategies for long-term 
sustainment and upgrades. Consideration shall be given to the impact on future resiliency 
efforts and long term plan to return the technical baseline to the government. 

 
3.4.8. Capability and Technology Roadmaps:  Conduct studies and analysis to recommend 
long-term program capability roadmaps and technology insertion plans for all product lines.  
Consider DoD’s 2015 PNT science and technology Roadmap, Industry Consortium efforts 
tied to alternative navigation capabilities, Section 2.3 Assured PNT of this PWS, or other 
relative areas where applicable.  

 
3.4.8.1. Airborne/Handheld/Antenna Roadmap: Develop and maintain roadmaps for 
inserting planned and potential capabilities into the next generation of GPS antennas (to 
include antenna electronics), airborne and handheld GPS receivers.  The roadmap shall 
be based on current plans for M-Code, ADS-B upgrades, beam forming antennas, with 
technology insertion on ramps.  In addition to acquiring system capability and 
technology maturation plans from industry, conduct a preliminary cost assessment for 
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both development and production of a new MAGR-2K-M, EGI, and modernized 
beamforming antenna as a GPS system. 

 
3.4.8.2. EGI, MAGR 2K M-Code upgrade and GPS antenna modernization Acquisition 
Planning: Immediately after contract award, the contractor shall develop a cost benefit 
assessment study plan to outline the ground rules, assumptions, and approach for 
continued development of EGI, MAGR 2K, and GPS antenna modernization joint service 
roadmaps.  This study plan shall be presented to the Air Force for concurrence 
approximately 30 days after award.   

 
3.4.8.3. Future Planning:  The contractor shall develop a roadmap for inserting planned 
and potential capabilities into the next generation EGI, MAGR 2K, and GPS antenna 
modernization.  The roadmap shall be based on currently approved ACS Directorate PEO 
Acquisition Strategy Panel (ASP) for both MAGR-2K-M and EGI-M and a strategy to 
incorporate future GPS antenna modernizations.  Concurrently the contractor shall 
develop questionnaires (for AF approval) and shall initiate customer surveys to capture 
the plans of Navy, USCG and Army aircraft programs.  Additionally, the contractor may 
visit other locations as necessary to better understand upgrade plans for the GPS 
satellite and ground systems and customer requirements.  The contractor shall also 
create a resource loaded Integrated Master Schedule including all users of the EGI, 
MAGR-2K-M, and GPS antenna systems showing planned aircraft OFP cycle upgrades. 
The purpose of this schedule is to show when key upgrades are to occur and what are 
the schedule options for upgrades based on aircraft OFP plans.   In addition to acquiring 
system capability and technology maturation plans from industry the contractor shall 
visit current EGI, MAGR-2K-M, and GPS antenna contractors to understand their 
capabilities and plans for existing EGI, MAGR-2K-M, and GPS antenna systems.  The 
contractor shall conduct a preliminary cost assessments for EGI, MAGR-2K-M, and GPS 
antenna systems.   

 
3.4.9. Milestone Documents:  Provide support in preparing necessary ACAT II/III milestone 
documents for appropriate modernization programs. 

 
3.5 CLIN 05 – Travel 
 
The Contractor shall also perform non-local travel in support of this contract, as required by the 
Government.  The Government may authorize and require Contractor personnel to travel to 
participate in meetings, reviews, audits and other efforts as necessary to accomplish assigned 
tasks.  This contract will require frequent travel to Wright Patterson AFB, OH, Eglin AFB, FL, Los 
Angeles AFB, CA and Robins AFB, GA. The COR, or other authorized representatives, shall have 
sole authority to approve non-local travel requests necessary to support performance.  Travel 
required under this contract may include CONUS or OCONUS travel.  Not later than 5 business 
days prior to the Contractor’s estimated dated of departure, the Contractor shall submit to the 
COR, via email, cost estimates for such travel and request travel approval.  The Contractor shall 
ensure that the requested travel costs do not exceed the amount authorized in this task order.  
Joint Travel Regulations apply.  The Contractor shall be responsible for all travel arrangements 
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including airline, hotel, and rental car reservations.  The Contractor shall make every 
commercially reasonable effort to schedule travel far enough in advance to take advantage of 
reduced airfares.  The Contractor shall stay in Government furnished lodging, if available.  
Travel will be accomplished under different CLINs with different types of funding.  The 
contractor will need to be sure to annotate which CLIN the travel is supporting. 
 
3.6 CLIN 06 – Other Direct Cost 
 
The Contractor shall procure other direct costs as requested by the government program office.  
Examples of ODCs may include, but not be limited to: computers, copiers, VTC equipment and 
daily meeting room space that can host up to 25 people within 20 miles of the local office.  
Purchase from GSA Schedule is preferred.  If item/service cannot be obtained from contractor’s 
own GSA Schedule or that of another Schedule contractor, the following process must be 
utilized in order to receive reimbursement:  Contractor shall receive three independent quotes 
for items/service prior to requesting Government approval.  If three quotes cannot be 
obtained, contractor shall provide sufficient documentation substantiating the limited sources.  
Purchase shall not be made without both client COR and GSA COR approval.  Contractor is 
limited to funds presently available and funded for ODC.  Any purchases made that exceed the 
agreed upon and/or funded amount will not be reimbursed.  ODCs will be purchased to support 
different CLINs with different types of funding.  The contractor will need to be sure to annotate 
which CLIN the ODC is supporting. 
  
4. QUALITY   
 
Both the Contractor and the Government have responsibilities for providing and ensuring 
quality services, respectively. 
 
4.1. Quality Control   
 
The contractor shall establish and maintain a complete Quality Control Plan (QCP) to ensure the 
requirements of this contract are provided as specified in accordance with the applicable 
Inspection of Services Clause.  The contractor shall make appropriate modifications (at no 
additional costs to the government) and obtain acceptance of the plan by the CO.  The 
Government has the right to require revisions of the QCP (at no cost to the Government) should 
the incorporated plan fail to deliver the quality of the services provided at any time during the 
contract performance.  The plan shall include, but is not limited to the following:  

• A description of the inspection system covering all services listed. 
• The specification of inspection frequency. 
• The title of the individual(s) who shall perform the inspection and their organizational 

placement. 
• A description of the methods for identifying, correcting, and preventing defects in the 

quality of service performed before the level becomes unacceptable.   
• On-site records of all inspections conducted by the Contractor are required.  The format 

of the inspection record shall include, but is not limited to, the following: 
• Date, time, and location of the inspection. 
• A signature block for the person who performed the inspection. 
• Rating of acceptable or unacceptable. 
• Area designated for deficiencies noted and corrective action taken. 
• Total number of inspections. 

 
4.2 Quality Assurance   
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The Government will perform periodic reviews of the contractor’s performance in accordance 
with the Government’s Quality Assurance Surveillance Plan (QASP).  The Government reserves 
the right to review services to be provided, including those developed or performed at the 
Contractor's facilities, to determine conformity with performance and technical requirements.   
 
5. SERVICE DELIVERY SUMMARY 
 
5.1. Service Delivery Summary 
 
The following Service Delivery Summary (SDS) will guide overall performance of the contract.  
The following criteria will be used to determine if performance requirements are met.   

Performance Standards Performance Threshold Incentive/Disincentive 

TO Kickoff/Performance Start 

• Performance initiated 
within 3 business days of 
award unless otherwise 
indicated. Kickoff and 
requirements review 
completed within 5 
business days of task 
order award unless 
otherwise agreed.  

• Performance 
Assessment 
reflected in 
CPARS 

Monthly Status Report, 
Meeting and Monthly Invoice 

• 100% complete with all 
required information. 

• 100% accurate. 
• Submitted no later than 

(NLT) 15th calendar day 
of month following the 
reporting period. 

• Performance 
Assessment 
reflected in 
CPARS 

Management/Administration 

• Post award contract 
concerns addressed 
timely and in writing to 
all necessary parties.  

• Performance 
Assessment 
reflected in 
CPARS 

Staff Quality and Continuity 

• Ensure qualified staffing 
and  retention is 
maintained at 90% 
annually or better 
throughout the life of 
the contract.  Position 
shall not be vacant for 
longer than 3 weeks to 
include vacations or 
illnesses.   

• Performance 
Assessment 
reflected in 
CPARS 

 
6. DELIVERABLES    
 
6.1. Contractor Submission   
 
Deliverables are to be transmitted with a cover letter, on the prime contractor’s letterhead, 
describing the contents, electronically through GSA’s web-based procurement system, ITSS, and 
to any other destination(s) as required per the Government’s request.  The contractor shall 
provide hard copy deliverables as required per the Government’s request.  All deliverables shall 
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be produced using recommended software tools/versions as approved by the Government.  All 
reports shall be accomplished utilizing the MS Office Software Suite to include MS Project as 
required. 
 
6.2. Government Review   
 
Government personnel will have 10 workdays to review deliverables (to include resubmissions) 
and provide written acceptance/rejection.  Government representatives and/or the applicable 
Contracting Officer Representatives (CORs) will notify the contractor of deliverable acceptance 
or provide comments in writing.  The contractor shall incorporate Government comments, or 
provide rationale for not doing so within 5 days of receipt of comments.  Government 
acceptance of the final deliverable will be based on resolution of Government comments or 
acceptance of rationale for non-inclusion.  Additional changes volunteered by the contractor 
will be considered a resubmission of the deliverable.    
 
6.3. Deliverable Rights   
 
All information such as software, data, designs, test materials, documents, documentation, 
notes, records, software tools acquired, and/or software source code and modifications 
produced by the contractor under this PWS shall become the sole property of the U.S. 
Government, which shall have unlimited rights to all materials and determine the scope of 
publication and distribution.  The contractor shall be required to deliver electronic copies of all 
documents, notes, records and software to the Government upon termination or expiration of 
the contract.  The Government shall retain ownership of all proprietary information and 
intellectual property generated under this contract.  
 
6.4. Transfer of Ownership   
 
All data and documentation, including all studies, reports, spreadsheets, software, data, 
designs, presentations, documentation, etc., produced by the contractor or for the Government 
using this PWS are the property of the Government upon its taking possession of task 
deliverables or upon termination or expiration of the contract. 
 
6.5. Monthly Status Report  
 
The contractor shall provide a monthly status report, no later than the 15th calendar day of the 
month following the monthly reporting period, to be submitted simultaneously with the 
monthly invoice.  Monthly status reports shall include, but is not limited to, the items identified 
below.     

• Record resource hours and costs against government defined tasks to support accurate 
project cost accounting using government formats and tools.    

• Status of tasks, schedules, deliverables.  Status of tasks shall include a summary 
description and schedule of all tasks completed during the reporting period, all tasks 
currently on-going during the reporting period and all known tasks assigned for future 
reporting periods.     

• Current and cumulative task funding status (direct labor and travel funding status to be 
reported separately as required)  

• Outstanding issues, and proposed resolution approaches and actions to resolve any 
outstanding issues.   
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• Staffing report identifying current staffing roster, all current vacancies, and a record of 
all staffing departures.  

• The monthly invoice shall be submitted simultaneously with the monthly status report. 
 
6.6. Other Reporting Requirements   
 
In addition to the Deliverables identified above, the Contractor shall: 

• Report to the COR as soon as possible any issue that may potentially affect performance 
under this contract; 

• Document oral reports with written reports within 24 hours, when directed by the COR; 
and 

• Provide, in writing to the COR, a report of any discussion with the Government that may 
potentially affect the terms or conditions of this contract, or may otherwise be 
construed as proposing amendments to or additional requirements under this contract.  

 
6.7. Deliverable Matrix 
 
All deliverables shall be provided in a format identified by the Government and delivered to the 
destinations identified by the Government.  Deliverables without a pre-defined delivery 
schedule will have a delivery schedule defined at a later date that is mutually established by all 
applicable parties. Documentation provided in response to the PWS tasks shall be in the 
contractor’s preferred format using standard Microsoft Office products (i.e., Word, Excel, 
PowerPoint, Access etc.). 

Title Description Due Date 
Monthly Status Report 
(MSR) As per CLIN 001 and 6.5 

Monthly – 15th 
calendar day 

Invoice As per PWS paragraph 6.5 
Monthly – 15th 
calendar day 

Kickoff Meeting Minutes As per PWS paragraph 7.2 
7 days after kickoff 
meeting 

Meeting Minutes 
Written documentation of 
meetings.  As Required 

Project Specific 
Deliverables 

Plans, Reviews, Assessments, 
Reports, etc.    As Required 

GFI inventory As per PWS paragraph As required 

Contractor Employee 
NDAs 

Contractor Employee 
Nondisclosure Agreement 
(one for each employee 
assigned to work on this 
order 

Provided prior to 
employee start 
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Staffing Matrix – for on 
site and proposed reach 
back 

A complete and current list of 
contractor employees and the 
task/office/function they are 
supporting 

Furnished at the 
kick-off meeting 
with an update 
furnished on or 
before the date of 
any personnel 
change. 

Questionnaires and 
customer surveys As per PWS para 3.4.8.3 As required 

 
7. PERFORMANCE 
  
7.1. General   
 
Work is to be accomplished through the General Services Administration (GSA), Federal 
Acquisition Service (FAS), Great Lakes Region, through the contractor.  Certification by the 
Government of satisfactory services provided is contingent upon the contractor performing in 
accordance with the terms and conditions of the contract, this document, the approved 
technical and cost quotes, and all amendments.  The client's representative, GSA's 
representatives, and the contractor's representative(s) shall meet when deemed necessary at 
the client’s request.  The client representative, the GSA representatives, and the contractor’s 
representative may meet at the place determined by the client representative and GSA 
representatives. 
 
7.2. Kickoff Meeting  
 
Within fifteen calendar days of the period of performance start date, the Contractor shall 
initiate work on this contract by meeting with key Client Agency representatives to ensure a 
common understanding of the requirements, expectations, and ultimate end products.  The 
Contractor shall discuss the overall understanding of the project and review the background 
information and materials provided by the Client.  Discussions will also include the scope of 
work, deliverables to be produced, how the efforts will be organized and conducted; 
assumptions made, expected and results.  A concerted effort shall be made to gain a thorough 
understanding of the client agency expectations.  However, nothing discussed in this or in any 
subsequent meetings or discussions between the Client and the Contractor shall be construed 
as adding, deleting, or modifying any requirements, including deliverable specifications and due 
dates.  The Kickoff Meeting will be held at Robins, AFB.  Within 7 calendar days after the Kickoff 
Meeting the contractor shall provide a copy with the meeting minutes. The minutes shall 
include at a minimum: 

• Date and location of meeting 
• Attendees 
• Key problems and risks to the Government discussed 
• Government and Contractor action items 
• Any other relevant information that shall clarify the requirement and execution of the 

work under this order. 
• Current Staff Matrix 
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7.3. Period of Performance   
 
The period of performances will be a one year base and four one year options. The anticipated 
period of performance is below.  
 
 Base Period:   18 Sep 17 through 17 Sep 18 
 Option Period 1:   18 Sep 18 through 17 Sep 19 
 Option Period 2:   18 Sep 19 through 17 Sep 20 
 Option Period 3:   18 Sep 20 through 17 Sep 21 
 Option Period 4:   18 Sep 21 through 17 Sep 22 
 
7.4. Place of Performance   
 
The Government estimates that work will be primarily accomplished at Wright Patterson AFB,  
Robins AFB, and Eglin AFB.  Performance at the contractor site is authorized will be authorized a 
case by case basis. Please see attached matrix for number of estimated personnel at each 
location.  On a case-by-case basis, if additional Government provided workspaces are available 
at other Government installations, performance at such locations may be authorized, upon 
mutual agreement of all parties.   Reimbursement for local area travel shall not be authorized.  
The contractor will not be reimbursed for any travel costs associated with contractor personnel 
travelling to the required place of performance.    
  
7.5. Meetings 
 
The Contractor shall participate in the following meetings during the performance of this Task 
Order: 
 

7.5.1. Monthly Status Meetings: The contractor shall, if requested by the Government, 
participate in monthly status meetings at a mutually agreeable time and place.  During 
these meetings the Contractor shall provide, at a minimum, the following information: 
• Accomplishments during the past month 
• Problems and risks to the Government 
• Planned actions for the coming month 
• The contractor shall take minutes of these meetings and include them in the Monthly 

Status Report and the Monthly Technical Reports/Studies 
 

7.5.2. Ad hoc Technical/Work Status Meetings: The contractor shall, if requested by the 
Government, participate in ad hoc technical meetings to discuss tasking, work progress, 
technical problems, performance issues, or other technical matters. These meetings shall 
occur at a time and place mutually agreed upon by the parties. 

 
7.5.3. Contract Administration Meetings:  The Contracting Officer (CO) may require the 
authorized Contractor representative to meet or participate in a teleconference with 
authorized government personnel as often as deemed necessary to discuss contract 
performance or administrative issues.  The Contractor may also request a meeting with the 
CO when deemed necessary.  The content of meetings shall be documented in writing.  
Minutes shall be agreed by both parties and shall be included in the government contract 
file. 

 
7.6. Hours of Work   
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Hours of support can and will be dependent on specific customer requirements for assigned 
tasks.  The contractor shall coordinate work schedules with the COR to ensure service 
requirements are met, Government personnel are available, and customer results are achieved. 
The FFP FTEs must have their core hours between the times 0600 and 1800.   
 
7.7. Phase In/Phase Out Period   
 

7.7.1. Phase In Period- The contractor shall conduct the phase in plan as provided in their 
quote.  

 
7.7.2. Phase-Out period-  The phase out period will be prior to the expiration of the task 
order.  The contractor shall perform the following activities for the phase-out period: 
• Ensure all services and performance objectives required by the PWS and Task Order 

PWS’s are met throughout the phase-out period 
• Establish procedures with the successor to ensure transition of provided services 

without a degradation of service 
• Provide the successor with copies of all instructions, records, databases, contract 

performance metric data, vendor points of contact, and all other procedures developed 
by the contractor in the performance of this contract 

 
8. COMMUNICATION 
 
8.1. General Communication  
 
Regular and direct Contractor interface with the COR is mandatory under this contract.  The 
Contractor shall not contact nor take direction from unauthorized Government representatives, 
under any circumstances.  When meetings are scheduled, any actions resulting from such 
meetings that affect the contract, shall be documented and reported to the COR and the 
Contracting Officer (CO), as appropriate, for approval before being implemented by the 
Contractor.   
 
8.2. Identification 
 
All contractor personnel shall be required to wear picture identification badges so as to 
distinguish themselves from Government employees. When conversing with Government 
personnel during business meetings, over the telephone or via electronic mail, contractor 
personnel shall identify themselves as such to avoid situations arising where sensitive topics 
might be better discussed solely between Government employees. Contractors shall identify 
themselves on any attendance sheet or any coordination documents they may review.  
Electronic mail signature blocks shall identify their company affiliation.  Where practicable, 
contractor occupying collocated space with their Government program customer should 
identify their work space area with their name and company affiliation. 
 
9. PERSONNEL 
 
9.1. General Requirements  
 
All contractor employees shall meet the minimum general requirements listed below.   

• Minimum 7 years relevant experience for non-SME positions 
• Minimum 15 years relevant experience for SME positions 
• All contractor personnel shall be capable of working independently. 
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• Strong written and oral communication skills in the English language.  All contractor 
employees must be able to read, write, speak and understand English. 

• Contractor personnel performing in a leadership capacity shall be capable of directing 
contractor personnel and interfacing with the Government and customers.  

• Exceptional customer service skills. 
• Strong time-management and prioritization skills. 
• Ability to communicate applicable technical subject matter expertise to management 

and others. 
 
9.2. Limitations on Contractor Performance 
 
The Contractor shall not perform the following functions in connection with the services 
provided under this delivery order. 

• Approve, decide, or sign as a Contracting Officer; 
• Negotiate with Air Force suppliers; 
• Accept or reject supplies or services; 
• Determine acquisition, disposition, or disposal of Government property; 
• Direct other contractor or Government personnel; 
• Determine cost reasonableness, allowability, or allocability; 
• Vote on a source selection board; 
• Supervise government personnel; 
• Approve Government requirements or plans; 
• Determine government policy. 

 
9.3. Training 
 

9.3.1. Contractor Staff Training  
The Contractor shall provide fully trained and experienced support staff for performance of 
the task order.  Contractor personnel are required to possess the skills necessary to support 
the minimum requirements of the labor category under which they are performing.  
Training of contractor personnel shall be performed at the Contractor's expense, except 
when the Government changes the requirements during performance of an on-going task 
and it is determined to be in the best interest of the Government.  This will be negotiated 
on a case-by-case basis.  Training at Government expense will not be authorized for 
replacement personnel nor for the purpose of keeping Contractor personnel abreast of 
advances in the state-of-the-art, or for training Contractor employees on equipment, 
computer languages, and computer operating systems that are available in the commercial 
market. 

 
9.3.2. Mandatory Government Training   
Mandatory Government training shall be tracked and monitored. All required courses must 
be completed by the required dates by all contract employees.  Mandatory government 
training classes may be completed during work hours.  It is the intent of the Government to 
provide 30 calendar days written notice of annual training requirements to the Contractor’s 
Program Manager.  The Program Manager will be responsible for notifying subordinate 
contractor employees.  In the event the contractor does not receive a 30 calendar day 
notice, the contractor is still required to complete the training by the specified required 
date(s). 

 
9.3.4. Key Positions / Key Personnel 
Key personnel are personnel proposed to perform in key positions.  Key positions are those 
deemed essential for successful contractor accomplishment of the work to be performed.  
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The contractor shall not divert key personnel to other projects or replace them without 
receiving prior authorization from the CO.  The Government retains the right to review 
initial/replacement candidates, and recommend replacement in the event of non-
performance.   

 
The contractor is responsible for identifying key positions, as applicable, within the 
contractor’s staffing plan (i.e. contractor identified key positions above and beyond the 
Government’s identified requirements).   
 
9.3.5. Personnel Retention and Recruitment   
The Contractor shall make every effort to retain personnel in order to ensure continuity 
until contract completion.  If it should become necessary to substitute or replace personnel, 
the Contractor shall immediately notify the COR in writing of any potential vacancies and 
shall submit the resume(s) of replacement personnel within 14 calendar days of the 
notification.  Additionally, for all new positions identified by the Government, the 
Contractor shall submit the resume(s) of proposed personnel within 14 calendar days of the 
Government’s initial request. The Contractor shall submit the resume(s) of all potential 
personnel selected to perform under this contract to the COR through email, or any other 
process means identified/required, for Government review and acceptance/rejection.  
Upon Government acceptance of a personnel resume(s), the candidate shall be available to 
begin performance within 14 calendar days.  The contractor shall ensure continuity of 
operations during periods of personnel turnover and long-term absences. This may 
necessitate the use of temporary employees to fill short term gaps between permanently 
assigned employees. Long-term absences are considered those longer than one week in 
duration.     

 
9.3.6. Staff Matrix 
The Contractor shall furnish a complete and current list of contractor and subcontractor 
employees who are assigned to work under this contract / order. The matrix shall include 
the staffing chart showing the name of each employee, his or her position in the staffing 
plan, job title, and the Government’s task/office/function they are supporting. The lines of 
authority and responsibility of each staff member shall also be made clear to the 
Government. The matrix shall be updated with each change in personnel, job title, position 
in the staffing plan, or assignment of area of responsibility. 
 

10. GOVERNMENT FURNISHED PROPERTY/INFORMATION/ACCESS 
 
10.1. General   
 
The Government shall provide, without cost, the facilities, equipment, materials and services 
listed below.  The Government furnished property and services provided as part of this contract 
shall be used only by the contractor only to perform under the terms of this contract.  No 
expectation of personal privacy or ownership using any Government electronic information or 
communication equipment shall be expected.  All property at Government work sites, except 
for contractor personal items will be assumed to be government property unless an inventory 
of contractor property is submitted and approved by the CO/COR.  Contractor personal items 
do not include computers, external drives, software, printers, and/or other office equipment 
(e.g., chairs, desks, file cabinets).  The contractor shall maintain an accurate inventory of 
Government furnished property.   
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10.2. Facilities   
 
The Government will provide facilities at the authorized primary work locations as specified 
below.  Use of the facilities by contractor employees will include all utilities, telephone, 
janitorial services and furniture for contractor employees performing tasks.  The Government 
will provide the contractor access to buildings as required, subject to the contractor’s 
employees obtaining the required clearances and approvals.   
 
10.3. Equipment at Authorized On-Site Federal Work Locations   
 

• The Government will provide the following at authorized on-site Federal work locations: 
• A suitable work environment (i.e., telephone, office space and furniture).  Office space 

may include a private or shared cubicle, hoteling space (space reserved for temporary 
use), or other such space suitable for the work required. 

• A personal desk top computer or laptop and auxiliary hardware and software required 
in the performance of the contract. 

• Network connectivity required to perform work assignments.  Network and computer 
access rights commensurate with work assignments. 

• The Government will replace items that are determined to be beyond economical repair 
by the COR unless damage or loss is determined to be due to contractor negligence.  
  

10.4. Facilities and Equipment at Remote Work Locations   
 
When work from a remote location is authorized by the COR, the contractor will not be 
reimbursed for costs associated with remote connectivity from cell phones, Wi-Fi access or 
Internet connection.   
 
The contractor shall be responsible for ensuring the contractor employee has an adequate and 
safe office space that sufficiently protects Government equipment and information from loss, 
theft or unauthorized access.  The contractor’s telework agreement, given a minimum of 24 
hours of advanced notice, shall allow periodic inspections of the alternate work location can be 
undertaken.  The purpose of the inspection is to ensure proper control and maintenance of 
Government-owned property and worksite conformance with safety standards and other 
specifications.   
 
10.5. Materials   
 
The Government shall furnish basic reference manuals, and any revisions, updates, and changes 
thereto for use by the contractor necessary to perform work assignments under the contract. 
10.6 Validation of Government Furnished Items (GFI) and Contractor ODC Inventory   
 
The contractor shall develop and maintain a complete GFI and ODC inventory that shall be 
made available to the Government upon request.  Within three (3) work days of receipt of any 
GFI, the contractor shall validate the accuracy of the materials and notify the COR, in writing, of 
any discrepancies.   
 
NOTE:  Validation shall consist of the Contractor checking for physical and logical completeness 
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and accuracy.  Physical completeness and accuracy shall be determined when all materials 
defined as Government furnished are provided. Logical completeness and accuracy shall be 
determined when all materials defined and associated with a program, system, or work 
package are provided. 
 
10.7. Use of Government Property 
 

10.7.1. Desk Telephones   
Government telephones are provided for use in conducting official business.  Contractor 
employees are permitted to make calls that are considered necessary and in the interest of 
the Government.  The contractor shall follow the same policies as Government personnel 
for telephone usage.  
 
10.7.2. Electronic Mail (E-mail)   
All Government e-mail access and use by contractor employees shall be in support of the 
individual’s official duties and task responsibilities.  All information that is created, 
transmitted, received, obtained, or accessed in any way or captured electronically using 
Government e-mail systems is the property of the Government.  Contractor employees shall 
have clear identification in their e-mail signature block that identifies themselves as 
contractor employees.  Contractor employees are prohibited from forwarding e-mail 
generated from a Government provided e-mail account to personal mobile devices.   

 
10.7.3. Copiers   
Copiers are to be used to copy material for official Government business only in the 
performance of the tasks in this contract.   

 
10.7.4. Fax Machines   
Contractor employees shall not use fax machines for other than official Government 
business in the performance of the tasks in this contract. 

 
10.7.5. Computer and Internet   
All Internet and electronic media access accomplished by contractor employees (utilizing 
Government furnished equipment) shall be for official Government business in the 
performance of the tasks in this contract. 

 
10.7.6. Canvassing, Soliciting, or Selling   
Contractor employees shall not engage in private activities for personal gain or any other 
unauthorized purpose while on Government-owned or leased property, nor may 
Government time or equipment be utilized for these purposes. 
10.7.7. Security Violations Using Government Equipment   
Any contractor violating Government security policies, guidelines, procedures, or 
requirements while using Government equipment or while accessing the Government 
network may, without notice, have their computer and network access terminated, be 
escorted from their work location, and have their physical access to their work location 
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removed at the discretion of the CO/COR.  The CO/COR will notify the contractor of the 
security violation and request immediate removal of the contract employee.   

 
11. SECURITY   
 
11.1. Tier 1 Security Investigation  
 
Contract employees will need a favorable Tier 1 Security Investigation, formerly NAC (National  
Agency Check) & NACIC (National Agency Check Plus Inquiries and Credit Check), to obtain 
access to Government information systems, sensitive information, or any equipment not 
involving access to classified information.  Commanders may recommend to the Designated 
Approving Authority (DAA) that interim Automated Information System (AIS) access be granted.  
Commanders may waive, on a case by case basis, the investigative requirements for access to 
AIS pending completion of a favorable Tier 1 Security Investigation or Single Scope Background 
Investigation (SSBI), after favorable review of the completed personnel security questionnaire 
for the investigation.  The contract employee will need to submit a DD form 2875, SAAR and/or 
a DD Form 2842 PKI Certificate of Acceptance and Acknowledgement of Responsibilities to 
obtain AIS access. 
 
11.2. Security Clearance 
 
Any task under this contract may involve the Contractor having access to and/or safeguarding 
For Official Use Only (FOUO), Confidential, Secret, TOP SECRET, and any other classified 
information/material.  Contractor personnel must be able to meet the specific security 
requirements identified under the contract.  Depending on task assignments contractor 
employees may be required to have up to a Top Secret clearance, SCI eligible.  All contractor 
employees must possess an active Secret security clearance at a minimum. The Government 
will issue a DD Form 254, “Contract Security Classification Specification”.  The contractor shall 
be required to have a TOP SECRET facility clearance.  Depending on task assignments, 
Contractor employees may be required to have up to a Top Secret clearance and be SCI eligible.  
All TOP SECRET clearances require an investigation current within the last five years.  All 
contractor employees must possess an active Secret security clearance at a minimum.  No 
TS/SCI products or CDRLs shall be developed or stored at the contractor's facilities.  The staffing 
matrix identifies which positions will need top secret clearance. . 
 
The DD Form 254 will govern the security requirements of this requirement and provides 
specific instructions for security guidance. Government furnished data and information 
generated by the Contractor as a result of performing tasks may be sensitive or classified.  The 
Contractor shall be required to handle all sensitive and classified information in a secure 
manner, in accordance with prescribed security procedures and regulations. 
 
11.3. Local Security Requirements   
 
The Contractor shall be responsible for assuring all employees comply with security 
requirements imposed by the local commander at all times while contract employees are on 
the installation and shall follow instructions of the local organizational commander or 
representative pertaining to security. Contractor personnel shall be required to have the 
appropriate level of investigation and/or security clearance prior to the performance of duties 
in support of this contract.  
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11.4. Common Access Card (CAC)   
 
The contractor shall complete a Request for Identification Credential or Common Access Card 
(CAC) for each employee requiring access to Government domain network access. The request 
shall be submitted to the PMO Security Manager (SM) or the SAF/FMFS Security Office who will 
notify the contractor of the current procedure for obtaining a CAC and the governing 
regulations and policies. For employees not requiring a CAC but requiring access to Government 
computer or network resources, the contractor shall obtain valid, DoD-approved alternative 
forms of the Public Key Infrastructure (PKI) certificate or external certification authority (ECA). 
The CAC will be provided by the government at the local CAC issuance authority. Contractor 
CAC badges shall be worn and displayed at all times.  In addition, the Contractor employee shall 
identify themselves as Contractor employees in E-mails, telephone usage, correspondence, 
meetings, etc. If a contract employee leaves the contract for any reason the contract company 
has 7 business days to return the CAC to the local Government Security Office. 
 
11.5. In-Processing Requirements   
 
For those contractor employees requiring access to Government work sites, the company’s 
Facility Security Officer (FSO) or the Contractor's Contract Manager (or alternate) shall 
complete a Visit Authorization Request (VAR) and submit it to the appropriate office.  The VAR 
shall include each contractor employee's full name and social security number. Upon in-
processing, the contractor must submit a Defense Department (DD) Form 2875, System 
Authorization Access Request (SAAR) to the Government PM for signature.  Part III of the initial 
and final DD Form 2875 must be completed by the SM.  The Contractor must have at a 
minimum a favorable Tier 1 Security Investigation or an Interim Access Risk Acceptance Waiver 
signed prior to receiving a CAC and obtaining system access.  Once a VAR has been submitted to 
the SAF/FMFS (WP) SM, the COR will coordinate the in-processing for the individual Contractor 
personnel through the appropriate security personnel.  Point of Contact information for the 
COR is provided to the Contractor by CO Letter of COR Designation at the time of contract 
award. 
 
11.6. Dissemination of Information  
 
The Contractor shall implement and enforce strict confidentiality of the information/data that it 
is provided by the Government during the performance of the contract.  The Government has 
determined that the information/data that the Contractor will be provided during the 
performance of the contract is of a sensitive nature. 
 
11.7. Disclosure 
 
Disclosure of the information/data, in whole or in part, by the Contractor can only be made 
after the Contractor receives prior written approval from the CO.  Whenever the Contractor is 
uncertain with regard to the proper handling of information/data under the task order, the 
Contractor shall obtain a written determination from the CO. 
 
11.8. Protection 
 
The Contractor shall not release, publish, or disclose sensitive information to unauthorized 
personnel, and shall protect such information in accordance with provisions of the following 
laws and any other pertinent laws and regulations governing the confidentiality of sensitive 
information: 
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• 18 U.S.C. 641 (Criminal Code: Public Money, Property or Records) 
• 18 U.S.C. 1905 (Criminal Code: Disclosure of Confidential Information) 
• Public Law 96-511 (Paperwork Reduction Act) 

 
11.9. Contractor-Employee Non-Disclosure Agreements   
 
Due to the sensitive nature of the data and information that may be worked with on a daily 
basis, all Contractor personnel assigned to the Tasks may be required to complete a 
Government provided non-disclosure statement prior to performing the tasks on the contract.  
The agreement will ensure the information that is considered sensitive or proprietary is not 
compromised.  Signed non-disclosure statements shall be provided to the COR. 
 
11.10. Safeguards 
 
Given the nature of Advisory and Assistance service, it is imperative that safeguards be in place 
to ensure procurement integrity and Government functions are maintained.  Individuals 
performing under an Advisory and Assistance contract often have advanced knowledge of 
requirements and the procurement of those requirements (development, design, analysis, etc.).  
Contractors performing under an Advisory and Assistance Service contract are authorized to 
make decisions, identify and develop requirements, and evaluate third party solutions, within 
the terms of the PWS.  Information generated in the performance of the Advisory and 
Assistance contract services is not to be released or reviewed outside the Governmental 
sphere.   
 
11.11. Physical Security   
 
Contractor employees shall comply with base Operations Plans/instructions for Force 
Protection Conditions (FPCON) procedures, Random Antiterrorism Measures (RAMS) and local 
search/identification requirements.  The Contractor shall safeguard all Government property.  
At the close of each work period, Government training, equipment, facilities, support 
equipment, and other valuable materials are to be secured. 
 
11.12. Access Control  
 
The Contractor shall implement control procedures to ensure common access cards issued by 
the Government are properly safeguarded and not used by unauthorized personnel. 
 
12. ADMINISTRATIVE CONSIDERATIONS. 
 
12.1. Points of Contact 
 
To be identified after contract award.  
 
12.2. Procedures for Payment   
 

12.2.1. Submission   
Invoices are due no later than the 15th calendar day of the month following the reporting 
period.  The contractor shall submit the invoices and supporting documents, through ITSS 
simultaneously with the Monthly Status Report (as an acceptance item) to allow the client 
and the COR to electronically accept and certify services received by the client 
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representative.  The contractor is authorized to invoice only for the services and travel 
ordered by GSA and provided in direct support of the contract.     
 
12.2.2. Non-Compliance  
 
to comply with the procedures outlined may result in payment being delayed at no 
additional cost to the Government. 

 
12.3. Personal Service   
 
The client determined that use of the GSA requirements contract to satisfy this requirement is 
in the best interest of the Government, economic and other factors considered, and this 
contract is not being used to procure personal services prohibited by the Federal Acquisition 
Regulation (FAR) Part 37.104 titled “Personal Services Contract”.  The Contractor agrees that 
this is a non-personal services contract.  The Contractor is not, nor shall it hold itself out, to be 
an agent or partner of, or joint venture with, the Government.   
The Contractor agrees that his/her personnel shall neither supervise nor accept supervision 
from Government employees.  The Government will not control the method by which the 
contractor performs the required tasks.  Under no circumstances shall the Government assign 
tasks to, or prepare work schedules for, individual contractor employees.  It shall be the 
responsibility of the contractor to manage its employees and to guard against any actions that 
are of the nature of personal services, or give the perception of personal services.  If the 
contractor feels that any actions constitute, or are perceived to constitute personal services, it 
shall be the contractor’s responsibility to notify the Contracting Officers immediately. These 
services shall not be used to perform work of a policy/decision making or management nature, 
i.e., inherently Governmental functions.  All decisions relative to programs supported by the 
contractor shall be the sole responsibility of the Government.   
Additionally, the Contractor shall take the following steps to preclude performing, or 
perception of performing “Personal Services” as stipulated in FAR 37.114(c).  

• When answering the phone, Contractor employees shall identify themselves as 
employees of the firm for which they work, as well as giving other information such as 
their name or the government office they support. 

• Contractor employees shall wear badges that clearly identify them as Contractor 
employees, in accordance with established Air Force badge requirements.  The badge 
shall be worn on the outermost garment between the neck and waist so badge is visible 
at all times. 

• Name plaques shall be placed at Contractor employees’ work area (cubical or office) 
that clearly identify them as Contractor employees.  The plaques shall be placed in a 
clearly visible location so they can be seen by all visitors and associated government 
employees. 

 
12.4. Section 508   
 
The Contractor shall meet the requirements of the Access Board’s regulations at 36 CFR Part 
1194, particularly 1194.22, which implements Section 508 of the Rehabilitation Act of 1973, as 
amended.  Section 508 (as amended) of the Rehabilitation Act of 1973 (20 U.S.C. 794d) 
established comprehensive requirements to ensure: (1) Federal employees with disabilities are 
able to use information technology to do their jobs, and (2) members of the public with 
disabilities who are seeking information from Federal sources will be able to use information 
technology to access the information on an equal footing with people who do not have 
disabilities. 
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1. INTRODUCTION/BACKGROUND  
 
The Air Force Life Cycle Management Center Joint Service System Management Office (JSSMO) 
(AFLCMC/WNY) develops, tests, and sustains Global Positioning System (GPS) User Equipment 
(UE) systems to provide precise position, navigation and timing information to a variety of 
Department of Defense (DoD) weapon systems.  These systems include but are not limited to 
the Miniaturized Airborne GPS Receiver (MAGR) 2000, Embedded GPS/Inertial Navigation 
System (EGI), Defenses Advance GPS Receiver (DAGR), GPS Antenna System (GAS-1), Advanced 
Digital Antenna Production System (ADAP), GPS Antennas, Antenna Electronics (AE), and 
alternative navigation capabilities.  Many of these systems are undergoing significant 
modernization efforts to respond to new threats, improve supportability, improve long-term 
resiliency, and adopt new open architecture standards.  Modernization efforts are underway 
for both the MAGR-2K and the EGI receiver systems with both programs still in early research 
and development design phases in support of aircraft modernization efforts.  
 
2. SCOPE 
 
This work scope provides Contractor Support Services and Studies and Analysis (S&A) to the 
GPS UE Systems, and Assured Position, Navigation, and Timing (PNT) and related programs. 
 
This requirement will provide support services including, but not limited to, rapid response 
modernization acquisition and sustainment planning; program startup planning; manpower 
analysis; sustainment and production support; Foreign Military Sales future planning; 
Qualification Test & Evaluation (T&E) support; PNT systems, platform and weapons integration; 
planning and standards development; implementation of open architecture tenants and 
guidance assurance workshops; alternative navigation application development and 
integration; development of senior leader advocacy briefings; assured PNT engineering support; 
cybersecurity; information Assurance; Resiliency and Software Assurance Modifications (RSAM) 
and aircraft, weapons and GPS receivers and user equipment acquisition integration and 
planning in support of PNT.  The scope of services for this contract is to provide the services 
outline in the descriptions below. 
 
3. SPECIFIC TASKS 
 
3.1 CLIN 0001 – Strategic Planning & Program Execution – Firm Fixed Price 
  

3.1.1 Senior Program Management Support 
Upon award, the Contractor shall designate one (1) individual to serve as the overall 
Contractor Program Manager (PM) for the entire task order.  The PM shall be responsible 
for serving as the coordinating single point of contact between the Contractor and 
Government and hold a Top Secret clearance.  This individual shall be responsible for overall 
management direction and general support and coordination to the COR and Government 
staff, as needed.  The PM shall be fully authorized to manage the activities of Contractor 
and third-party Contractors needed to meet the contract requirements, providing a 
corporate escalation path for issues that may arise.  They will provide both a monthly and 
an annual report summarizing program accomplishments and overall deliverables.  This 
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individual must be available for the duration of the contract and provide the Monthly Status 
Report (MSR) as detailed below.  In addition to the overall PM, the contractor shall provide 
three additional senior program managers (one under CLIN 01 and two at each site under 
the Optional Support CLIN if exercised) to manage the activities under the individual 
programs.  All Program Managers shall have PM level 3 PMP and in depth knowledge of GPS 
programs and the PWS tasks. 

 
3.1.1.1. Project Management:  Manage several concurrent pre-award, modernization, 
production, and sustainment projects with multiple milestone events and S&A tasks.  
Assign to an on-site A&AS task lead as long as the project complexity can be adequately 
managed without interfering with routine duties.  Manage complex assigned projects; 
ensure the highest quality standards are met for all deliverables.  Identify and mitigate 
risks.  Manage resources (people, costs, risks) to ensure effective and efficient use of all 
on-site or off-site contractor resources. 

 
3.1.1.2. Workforce Management: Develop manpower estimates for WNYBC (JSSMO) to 
develop and acquire the PNT upgrades consistent with joint service, long-range Assured 
PNT objectives.  Update and maintain the JSSMO resource based Integrated Master 
Schedule and associated manpower modeling worksheets/models to produce near-real 
time assessments of projected manpower needs and recommended courses of action.  
The manpower model shall provide a dynamic workforce management tool to allow 
rapid support of fact-of-life changes and shall include schedule-based, estimated 
functional allocations (e.g.  Program Manager (PM), Engineering (EN), Contracting (PK), 
Finance (FM), Logistics (LG), etc.) for each supported project.     

 
3.1.2. Production and Sustainment Support.  Provide sustainment logistical, program 
management, acquisition planning and sustainment engineering support ensuring fleet 
readiness. 

 
3.1.2.1. Acquisition Support: Develop market research plans and support market 
research analysis.  Develop and staff Early Strategy & Issues Session (ESIS) and 
Acquisition Strategy Plan (ASP) strategies for new production and sustainment delivery 
order contracts.  Conduct risk analysis and document the results.  Assist the 
Government in developing overall program risk reduction plans.  Develop 
program/project cost estimates.  Develop and manage program/project integrated 
master schedules that are resource loaded.  Develop technical contract requirements 
documents for new OEM contractual documents (Performance Work Statement (PWS), 
Contract Data Requirements List (CDRL), Quality Assurance Surveillance Plan (QASP), 
System Requirement Document (SRD), etc.).  Assist in evaluating OEM provided 
Engineering Change Proposals (ECPs) and other technical submittals to the government 
to ensure technical requirements are met by documenting all findings in comprehensive 
Comment Resolution Matrix’s (CRMs) and ensure proper adjudication of comments with 
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appropriate Government offices.  Participate in OEM program reviews, Technical 
Interchange Meetings (TIMs), requirements reviews, and other ad hoc meetings as may 
be required to ensure all contractual documents reflect a sound and comprehensive 
production & sustainment strategy.  

 
3.1.2.2. Sustainment Engineering:  Provide engineering and technical support to Failure 
Analysis, Deficiency Reports, Diminishing Manufacturing Sources and Material 
Shortages, and Product Improvements.  Evaluate failures and accomplish trend analysis 
for field failures, review and evaluate deficiencies reported and resolve as required.  
Monitor and identify solutions/replacements for part obsolescence.  Identify 
improvements as required for service life extension, technology refresh, and product 
modernization.  Monitor field items to ensure Operational Safety, Suitability and 
Effectiveness of systems are maintained. 

 
3.1.2.3. JSSMO Logistics Support Analysis:  The contractor shall support Air Force 
efforts to resolve logistics shortfalls in existing GPS user equipment.  The contractor 
shall assist in the development of AF contractual documents and upgrade packages 
(ECPs) to address logistics shortfalls with the GPS UE OEMs fielded capability.  The 
contractor shall assist in the evaluation of OEM response to these ECPs. The contractor 
shall evaluate OEM logistic assessments of obsolete parts, diminishing manufacturing 
sources, Re Test OK (RTOK) and other supportability items for existing fielded EGI 
systems.  The contractor shall consider the impact of material, training and supply 
processes to mitigate current logistics challenges.  The contractor shall assess the 
robustness of existing system performance requirements in order to meet warfighter 
logistics needs.  The contractor shall recommend revised performance requirements 
where needed.  The contractor shall recommend enhanced approaches to test 
demonstrations to better meet warfighter logistics needs. The contractor shall develop 
acquisition options to address these issues in order to provide more logistically 
supportable systems to the warfighter. 

 
3.1.3. Acquisition Planning & Support:  The contractor shall provide acquisition planning 
and program support for the modernization programs.  

 
3.1.3.1. Acquisition Planning:  Develop acquisition milestone documents to support 
Acquisition Category (ACAT) II & III Milestone entry at the appropriate decision points.  
Develop market research plans and support market research analysis.  Develop and staff 
ESIS and ASP strategies.  Conduct risk analysis and document the results.  Assist the 
Government in developing overall program risk reduction plans.  Develop 
program/project cost estimates.  Develop and manage program/project integrated 
master schedules with resource loading.  Develop technical contract requirements 
documents for new OEM contractual documents (PWS, CDRL, QASP, SRD, etc.).  Assist in 
evaluating OEM provided ECPs and other technical submittals to the government to 
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ensure technical requirements are met by documenting all findings in comprehensive 
CRMs and ensure proper adjudication of comments with appropriate Government 
offices.  Participate in OEM program reviews, TIMs, requirements reviews, and other ad 
hoc meetings as may be required to ensure all contractual documents reflect a sound 
and comprehensive development program strategy.  Manage technical requirements 
traceability and conduct requirements prioritization analysis.   

 
3.1.3.2. Program Execution Support: Support GPS UE Pre & Post Preliminary Design 
Review (PDR) efforts by providing technical and management expertise in evaluating the 
Modular Open Systems Architecture (MOSA), Universal Navigation Interface (UNI), 
Multi-Platform Common Core M-Code EGI-M, Common Modular EGI Operational Flight 
Program (OFP) Baseline Development, and EGI-M Mission Upgrade Trade Studies 
against OEM PWS requirements, Technology Maturation and Risk Reduction (TMRR) 
objectives, and program strategies.  Assist the government in assessing the OEMs 
progress in meeting programs TMRR planning efforts.  Review the ongoing EGI-M trade 
study results and recommendations for robustness in meeting overall modernization 
efforts.  Assess the OEM’s experimental results using pre-production M-code receivers 
and assist the government in making risk reduction plans based on OEM results. 
Monitor and evaluate OEM results from the Engineering Study Assets (ESA) with pre-
production M-Code receivers Legacy Codes (C/A and Y-Code) and M-Code to ensure no 
degradation in performance with Legacy Code capability due to receiver modernization 
while assessing the initial performance with M-Code.  Manage/control receiver 
hardware/software configurations to limit configuration proliferation. 

 
3.1.3.2.1. The contractor shall assist the government in assessing the EGI OEMs 
progress in meeting EGI Pre-Phase 1 planning efforts.  The contractor shall review 
the OEMs trade study results and recommendations for robustness in meeting 
overall EGI modernization efforts.  The contractor shall assess the OEMs results 
using pre-production M-code receivers and shall assist the government in making 
risk reduction plans based on OEM results. 

 
3.1.3.2.2 The contractor shall assist the government in developing draft contractual 
documents for OEM follow-on phase 1 development efforts.  Document support 
shall include statement of work, CDRLs, ICDs and System Requirements Document 
creation.  The contractor shall assist the government in the technical evaluation of 
proposals from the EGI OEMs as a result of government request for proposal. 

 
3.1.3.3. Technical Support:  

 
3.1.3.3.1. Test & Evaluation:  Provide expertise in development of Test and 
Evaluation Master Plan (TEMP).  Use building block approach to ensure adequate 
testing from subassembly level to system level is planned coordinated.  Ensure 
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combined testing is maximized for system level verification in Developmental 
Testing and Operational Testing at the Platform level.  Review contractor test plans 
and procedures for compliance with overall program requirements, verification 
methods and the TEMP.  Leverage experience from Navigation Warfare (NAVWAR) 
GPS/Navigation legacy testing to incorporate lesson learned into test approach.  
Provide experience in contractor test oversite and test execution at Ensure test 
execution according to test plans and procedures.   

  
3.1.3.3.2. Platform, Weapons, GPS Integration:  Support integration of GPS and 
Navigation subsystems into DoD multiservice platforms on predominantly fixed wing 
and rotor aircrafts.  Ensure design, requirements and technical data items support 
air worthiness certification, security approvals (Authority to Operate) and Military 
Standard (MIL STD) 1553 messages.  Review and verify Interface Control Documents 
(ICDs) between subsystems and platforms.  Support Platform System Integration Lab 
(SIL) testing to ensure compliance with ICDs. 

 
3.1.3.3.3. Open Architecture:  Develop framework for open architecture to ensure 
faster integration into DoD platforms.  Identify key interfaces and data flows and 
alternative navigation capabilities allowing faster updates to GPS and Navigation 
subsystem components in response to evolving threats and technology 
improvements.  Provide expertise in hardware and software partitioning to minimize 
recertification efforts and regression testing on updated subsystems.        

 
3.1.3.3.4. Position, Navigation & Timing:  Support development of GPS and 
Navigation Subsystems.  Accomplish technical review of contractor’s requirements 
and designs to ensure platform performance is maintained or improved for PNT.  
Provide expertise in navigation and GPS systems. 

 
3.1.3.3.5. Systems Engineering:  Manage, document, and update Systems 
Requirement Document including Verification Cross Reference Matrix (VCRM) using 
Dynamic Object-Oriented Requirements System (DOORS).  Use requirements 
prioritization system for trade decision during program execution.  Support technical 
reviews (System Requirements Review (SRR), Preliminary Design Review (PDR), 
Critical Design Review (CDR), Functional Configuration Audit (FCA), etc.) for program.  
Ensure compliance with technical review exit and entry criteria.   

 
3.1.3.3.6. Manufacturing Engineering:  Evaluate contractor’s manufacturing 
readiness.  Prepare and Support Manufacturing Readiness Assessment (MRA) in 
support of program Production Readiness Review and Production Decision.   
Leverage experience from successful MRAs conducted on multiple Department of 
Defense development programs.  
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3.1.4. Receiver, Platform Integration:  The contractor shall support receiver and platform 
integration efforts with DoD Aircraft customers to identify, track and resolve technical 
requirements and ensure an end to end solution. 

 
3.1.4.1. Integration Working Group(s):  Coordinate working group meetings.  Plan, 
schedule, and create minutes and action items, track and close action items and report 
status monthly.   

 
3.1.4.2. Aircraft Integration Scheduling:  Coordinate with DoD Aircraft platforms to 
identify technical requirements and identify developmental and production receiver 
needs.  Develop and maintain cross platform, receiver, and weapons integration master 
schedules.  Develop, coordinate, and maintain an overall platform, receiver, antenna, 
and weapons roadmaps.  

 
3.1.5. JSSMO S&A: 

 
3.1.5.1. Trade Studies:  Conduct engineering, and other, trade studies as required.  
Trade studies supported shall include as a minimum: (1) MAGR-2K-M Resiliency; (2) 
DAGR-M Acquisition Approaches; (3) Operational Safety, Suitability, and Effectiveness 
(OSS&E); (4) Military GPS User Equipment (MGUE) Source of Supply; (5) Trusted Foundry 
Requirements; (6) Open Architecture; (7) Antenna Anti-Jam/Anti-Spoof; (8) Alternative 
Navigation Capabilities on aircraft platforms; and (9) Antenna Modernization Acquisition 
Approaches 

 
3.1.5.2. Logistics Support Analysis: Support efforts to resolve logistics shortfalls in 
existing JSSMO GPS receiver systems.  Assist in the development of AF contractual 
documents and upgrade packages (ECPs) to address logistics shortfalls with the OEM’s 
fielded capability.  Evaluate OEM logistic assessments of obsolete parts, diminishing 
manufacturing sources, Re Test OK (RTOK) and other supportability items for existing 
fielded systems.  Consider the impact of material, training and supply processes to 
mitigate current logistics challenges.  Assess the robustness of existing system 
performance requirements in order to meet warfighter logistics needs.  Develop 
acquisition options to address these issues in order to provide more logistically 
supportable systems to the warfighter. 

 
3.1.6. Cybersecurity/Information Assurance (IA):   

 
3.1.6.1. The contractor shall support the Cybersecurity JSSMO mission through the 
execution tasks associated to the integration of the Cybersecurity Risk Management 
Framework (RMF) into the system acquisition lifecycle.  The JSSMO requires integrating 
cybersecurity activities into existing processes.  System security architecture and data 
flows.  Support analysis to in support of JSSMO systems in order increase capabilities to 



Joint Service System Management Office (JSSMO) 
Aircraft Global Positioning System (GPS) User Equipment (UE) System Support 

Performance Work Statement  
03 May 17 

 

7 
 

protect, detect, react, and restore from adversary attacks.  Support tasks associated to 
ensure the continued alignment of cybersecurity in the technical baselines, system 
security architecture, data flows, and design.  Knowledge of the following DoD policies is 
required: 

• Department of Defense Instruction (DoDI) 8510.01, Risk Management 
Framework (RMF) for DoD Information Technology (IT) 

• DoDI 8500.01, Cybersecurity 
• DoDI 5000.02, Operation of the Defense Acquisition System 

 
3.1.6.2. The contractor shall assist in relevant tasks and assignments in support of the 
JSSMO Cybersecurity mission to meet statutory, regulatory, and system requirements, 
balancing lifecycle cost, schedule, system performance, risk, and system security. 

 
3.2. CLIN 0002–Various Programs Support – OPTIONAL - FFP 
 

3.2.1. CLIN 0002a - Contracting Support 
 

3.2.1.1. Contractors will be responsible for providing administrative support services for 
contracting, in accordance with (IAW) applicable contracting and acquisition regulatory 
guidance.  These efforts will serve to assist the Procuring Contracting Officer (PCO) with 
the acquisition process.  The contractors cannot represent the Government in the 
acquisition process and they cannot obligate the government. Contractors must clearly 
identify themselves as a Contractor in their emails, documents, meetings and 
conversations.  Only the PCO has the authority to make changes or commitments that 
affect price, quality, quantity, delivery or other terms and conditions of the contract. 
Tasks that are not within the scope of this PWS shall be brought to the attention of the 
PCO.  The contractors shall assist the PCO in the acquisition process and satisfy 
performance objectives by performing the following tasks: 

 
3.2.1.2. Review incoming Purchase Requests (PR) and military Interdepartmental 
Purchase Requests (MIPRs) for adequacy and completeness of documentation and 
availability of funds. 

 
3.2.1.3. Document the official contract file folder (i.e.: Source Lists, Small Business (BC) 
Coordination, Sole Source Justification/Justification Approval document, Determination 
& Findings, Solicitations). 

 
3.2.1.4. Assist in evaluating quotes/proposals, determining contractor responsibility, 
preparing contract award documents and distributing the contract to the appropriate 
individuals. 
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3.2.1.5. Maintain award data in the appropriate Database and perform queries for 
metric reporting on total dollars awarded, number of small business awards, total 
contract actions by month/quarter/year, etc. as requested. Also, the contractor shall 
track, monitor and review required CPARs. 

 
3.2.1.6. Perform contracting administration to include, but not limited to, monitoring 
delivery schedules, following-up with contractors on delinquent deliveries, 
recommending "consideration" to the Contracting Officer for delinquent deliveries and 
preparing certificates for invoice submittals.  The contractors shall perform quarterly 
reporting of DD-250, Individual Procurement Action Reports, to appropriate AFMC 
office(s) on all contracts greater than $2,500.00. 

 
3.2.1.7. Identify contracts for close out/retirement and entering data into required 
database(s). The contractors shall also assist in destroying classified/unclassified 
contract files after completion of applicable retention periods. 

 
3.2.2. CLIN 0002b - Key Data Processor Loading & Installation Facility (KLIF) & Integrated 
Support Facility (ISF)  Support The contractor shall assist the Government with sustaining 
the day-to-day operations in the KLIF and full operations program management 
responsibilities 

 
3.2.2.1. The contractor shall assist the Government budgeting; cost accountability; 
supporting SMC/GPU for planning of KLIF phasedown in conjunction with MGUE ramp-
up; and, overall KLIF performance (local and Mobile KLIF).  This includes responsibility 
for systems engineering; configuration & data management, and technical management 
of workload performed. The contractor shall track incoming and outgoing product and 
assist in the programming of SAASM devices as defined by the customer.  The contractor 
shall assist in the development and maintain required loading and Phase 1 software 
within the KLIF. 

 
3.2.2.2. The contractor shall assist as needed in collecting and evaluating software-
related requirements common to multiple GPS User Equipment. 

 
3.2.3 – CLIN 0002c - Assured PNT Support 

 
3.2.3.1. The contractor shall support AFLCMC/EZA by identifying disconnects in the 
USAF Assured PNT acquisition process, to include recommendations on establishing 
future Courses of Actions (COAs) relevant to identifying an overall development 
strategy.  The contractor shall conduct fact finding and investigate current DoD level 
directives, and provide AFLCMC/EZA task options. Specific sub-objectives are identified 
below: 
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3.2.3.2. The contractor shall assist AFLCMC/EZA in data gathering and fact finding on 
Department of Defense (DoD), USAF and AFLCMC directives, instructions and 
organizational goals pertaining to Assured PNT planning, stand-up, implementation and 
execution. 

 
3.2.3.3. The contractor shall research and conduct data gathering and fact finding on 
current and evolving threat capabilities that could degrade or deny PNT capabilities. 

 
3.2.3.4. The contractor shall collaborate with AFLCMC/EZA to identify initiatives, 
strategies, investments, roadmaps, systems engineering activities, and COAs to provide 
Assured PNT capabilities in the future. 

 
3.2.3.5. Roadmaps: The contractor shall review, participate and provide systems 
engineering support to AFLCMC/EZA and Program Office engineering personnel 
concerning Assured PNT tasks and actions and concerning the development of 
integrated roadmaps addressing Assured PNT, to include the interaction and 
interdependence of CNS/ATM, M-Code, ADS-B Out, and IFF Mk XII Mode 5 capabilities.  

 
3.2.3.6. The contractor shall review, participate in and provide systems engineering 
support to AFLCMC/EZA and Program Office engineering personnel concerning efforts 
associated with GPS based navigation databases and data chain processes. 

 
3.2.3.7. The contractor shall generate and develop documentation (point papers, 
briefings) of the fact finding assessment results, to include identification of follow-on 
task recommendations and development of a strategic roadmap. 

 
3.2.3.8. Open System Architecture:  The contractor shall assist in generating MOSA 
standards for use by EGI OEMs in their modernization for M-Code capability. 

 
3.2.3.9. The contractor shall support AFLCMC/EZA by identifying disconnects in the 
USAF Assured PNT acquisition process, to include recommendations on establishing 
future COAs relevant to identifying an overall development strategy.    

 
 

3.2.4. – CLIN 0002d - Weapons Integration with M-Code Capability 
 

3.2.4.1. Strategic planning:  The contractor shall support the government’s efforts to 
develop and implement a common construct across GPS modernization activities.  The 
Contractor shall conduct analysis and integration of GPS modernization activities across 
AFLCMC/WNY, and GPS Directorate MGUE planning and development, AFLCMC/EB 
portfolio GPS modernization, and AFLCMC/EZ Assured PNT development. 
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3.2.4.2. Identify Acquisition Strategies:   The contractor shall complete an analytical 
assessment of various acquisition strategies for PEO Weapons platforms’ GPS 
modernization.  Strategies considered shall include looking at each weapon system 
individually as well as consideration of development and implementation of a common 
solution across the entire weapon portfolio.  In the conduct of the analytical assessment 
the contractor shall work with the PEO Weapons Program Offices and contractor SMEs 
to identify unique program requirements, cost constraints for implementing different 
acquisition strategies (both development and life cycle), schedule, and risk inherent in 
each approach. 

 
3.2.4.3. Perform Requirements Analysis:   The contractor shall, in collaboration with 
PEO Weapons Program Offices and warfighter requirements SMEs, assess the required 
performance in the presence of GPS jamming of each munition.  Considering launch 
platform(s), CONOPS, and projected threat scenarios the assessment shall determine 
the degree of GPS anti-jam capability required. 

 
3.2.4.4. Identify Courses of Action (COAs):  The contractor shall develop time-phased 
COAs addressing technology insertion opportunities, sources of funds, and roles and 
responsibilities that provide the best chance for success.  Using Program Office 
projections of PEO Weapons programs modernization funding levels the contractor shall 
develop excursions to the courses of action to optimize capability insertion given 
candidate prioritization and available funds.  The courses of action shall identify 
potential technology cut-in opportunities within the context of current and projected 
production lots.  Each COA shall identify funding sources and address relevant roles and 
responsibilities. 

 
3.2.4.5. Perform System of Systems Analysis:  The contractor shall provide an analytical 
assessment of enabling infrastructure to ensure modernized GPS components are 
supportable when fielded.  Analysis includes assessment of cost and schedule 
implications of modifications to encryption, Mission Planning Systems, and aircraft 
interfaces required to ensure upgraded munitions’ GPS investment provides tangible 
operational capability improvements when fielded.  Additionally, the contractor shall lay 
out a strategy for ensuring integration of munitions upgrade activities with those of the 
enabling systems. 

 
3.2.4.6. Weapons Integration with M-Code Capability:  The contractor shall support the 
government’s efforts to develop and implement a common construct across GPS 
modernization weapons activities as it applies to weapons integration with M-Code 
capability.  The Contractor shall conduct analysis and integration of GPS modernization 
activities across AFLCMC/WNY and the GPS Directorate MGUE planning and 
development, AFLCMC/EB portfolio GPS modernization, and AFLCMC/EZ Assured PNT 
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development. Contractor shall perform all the tasks under 3.2.4.1-2.4.5 for weapons 
integration.  

 
3.3 CLIN 0003 – FFP Optional Support 
 
The contractor shall include the required provisions for Optional support, as defined below, 
throughout the task order life cycle per the Request for Quote instructions, which includes the 
requirement for a lump sum CLIN 0003 Optional Labor allotment for Optional Labor support.  It 
is anticipated that the workload will fluctuate, and surge support may be required based on 
fluid schedule requirements; therefore, the support will be obtained via the utilization of the 
CLIN 0003 Optional Labor CLIN.  Such support may encompass the entire scope of work 
identified as CLIN 0001, Core Labor and CLIN 0002, Optional Program Support.  To ensure 
maximum flexibility with respect to the CLIN 0003 Optional Labor, the contractor shall include a 
complete price list identifying the proposed hourly labor rates for all labor categories proposed 
to support CLINs 0001 and 0002 for the life of the task order.  Such rates will be used as the 
pricing basis to negotiate applicable hourly rates for the Optional Labor, when/if needed.  The 
actual time frame for the CLIN 0003 Optional Labor support negotiation and implementation 
will be dependent upon actual scheduling requirements.  Exercising the optional labor 
requirements will be incorporated via a bilateral agreement to the task order.    
 
3.4 CLIN 0004 – Labor Hour Surge: Surge accomplished under this CLIN can be to support CLIN 
0001, CLIN 0002, CLIN 0003 and the additional tasks outlined below. 
 

3.4.1. Advocacy Briefings & Taskers: Generate execution and advocacy briefings, bullet 
point papers or white papers to be presented to the Program Executive Officer (PEO), and 
higher headquarters, as required. Assist, as required, in WNYBC (JSSMO) coordination and 
briefing efforts to senior DoD leadership. 

 
3.4.1.1. Workshop on Open Architectures & Guidance Assurance:  The contractor shall 
conduct initial planning for a joint AFLCMC/WNYB and AFLCMC/EN workshop on open 
architecture benefits and impacts to GPS User Equipment (UE) systems.  The contractor 
shall coordinate with AFRL, Aircraft programs, the AF PNT office and potentially with 
Army, USN and USCG offices for participation.  The Contractor shall participate in the 
development of modular open systems standards and specifications for user equipment 
and aircraft interfaces to be implemented. 

 
3.4.1.2. Advocacy Briefings:  The contractor, as required, shall generate execution and 
advocacy briefings for presenting to Senior Leadership.. The  briefs will be focused 
primarily on program execution and acquisition planning, comprehensive data set 
representing (with backups) all of the information from prior and current contractor 
efforts, and  contain a subset of information with recommendations for 
implementation.  Briefings shall constitute the final out brief and product of this TDP.  
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The contractor shall be available to assist as required in coordination and briefing efforts 
to DoD leadership. 

 
3.4.2. Management Surge Capability and Rapid Response: Provide the ability to rapidly (in 
less than one business day) respond to short term, higher headquarters, taskers  or to surge 
significant resources from multiple skill sets over a short term (1 week to 3 months).  This 
surge or rapid response requires unique SME skill sets and on-call availability outside of the 
core on-site A&AS resources. 

 
3.4.2.1. Subject Matter Expert (SME) Access 
Periodically the Government will require access to off-site senior SMEs.  Such SMEs are 
required to have past experience at the level indicated in at least one of the following 
areas and must be available immediately when required to support emergent 
Government needs: 

• Acquisition Management (experience as a former Acquisition Category (ACAT) I 
or II Senior Material Leader (SML) or higher) 

• Systems Engineering (experience as a former ACAT I / II Director of Engineering) 
• Test & Evaluation (experience as former ACAT I / II Chief of Test or Test Pilot 

School Graduate) 
• Contracting (experience as former ACAT I / II Contracting Officer) 
• Avionics (experience as former ACAT I / II or higher Headquarters Avionics SME) 
• Financial Management (experience as a former ACAT I/II or higher Headquarters) 
• Logistics Management (experience as a Product Support Manager) 
• Program Scheduler (experience in IMS development and interdependencies) 
• Software Engineering, Cyber & IA Expertise 

 
3.4.2.2. The contractor shall provide the SMEs in their staffing matrix and provide 
pricing per hour for the SMEs.  

 
3.4.3. S&A Surge: The Government Contracting Officer’s Representative (COR) will issue 
S&A tasks as required.  S&A tasks will be directed through a Task Directive (TD).  Contactor 
shall provide a Task Directive Plan (TDP) in response to each TD.  The TDP will identify the 
approach for accomplishing the work, deliverables, schedule, and labor hours required. 

 
3.4.4. Product Support Business Case Analysis (PS-BCA): Complete GPS User Equipment PS-
BCA using a structured methodology to generate a document that aids decision making by 
identifying and comparing alternatives by examining the mission and business impacts (both 
financial and non-financial), risks, and sensitivities.  

 
3.4.5. Manpower Analysis:  Develop manpower estimates for WNYBC (JSSMO) to develop 
and acquire the PNT upgrades consistent with joint service, long-range Assured PNT 
objectives.  Update and maintain the JSSMO resource assigned Integrated Master Schedule 
and associated manpower modeling worksheets/models to produce near-real time 
assessments of projected manpower needs and recommended courses of action.  The 
manpower model shall provide a dynamic workforce management tool to allow rapid 
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support of fact-of-life changes and shall include schedule-based, estimated functional 
allocations (e.g.  PM, EN, PK, FM, LG, etc.) for each supported project. 

 
3.4.5.1. Generate Manpower Estimates for WNYBC JSSMO:  The contractor shall 
continue developing manpower estimates for WYNBC (JSSMO) to provide continued 
POM inputs for manpower.  The contractor shall use and update existing JSSMO 
manpower estimating tools, methods, and databases based on fact-of-life changes.  The 
basis for the contractor manpower estimates is to draw analogies from other programs 
and account for differences and similarities (Complexity factors) with these other 
programs in order to provide an average estimate against all evaluated programs.  
Separately the contractor shall do discrete manpower builds based on each individual 
program as a check of the aggregate average.  Additionally, the contractor shall estimate 
the functional allocation (e.g.  PM, EN, PK, FM, LG, etc.) for each WYNBC JSSMO 
manpower excursion.   

 
3.4.5.2. Provide all required documentation and analysis to be incorporated into yearly 
Agile Combat Support Directorate POM inputs, standard ACS manpower tools, or other 
tools as requested. 

 
3.4.6. Configuration Management:  Conduct studies and analysis to determine best 
approach to minimizing modernization programs configuration proliferation.  Studies must 
consider the influence of platform OFP and modernization program plans and must be 
consistent with planned OSS&E approaches. 

 
3.4.7. Data Rights:  Conduct studies and analysis to determine the best approach to 
acquiring the necessary data rights to support the planned program strategies for long-term 
sustainment and upgrades. Consideration shall be given to the impact on future resiliency 
efforts and long term plan to return the technical baseline to the government. 

 
3.4.8. Capability and Technology Roadmaps:  Conduct studies and analysis to recommend 
long-term program capability roadmaps and technology insertion plans for all product lines.  
Consider DoD’s 2015 PNT science and technology Roadmap, Industry Consortium efforts 
tied to alternative navigation capabilities, Section 2.3 Assured PNT of this PWS, or other 
relative areas where applicable.  

 
3.4.8.1. Airborne/Handheld/Antenna Roadmap: Develop and maintain roadmaps for 
inserting planned and potential capabilities into the next generation of GPS antennas (to 
include antenna electronics), airborne and handheld GPS receivers.  The roadmap shall 
be based on current plans for M-Code, ADS-B upgrades, beam forming antennas, with 
technology insertion on ramps.  In addition to acquiring system capability and 
technology maturation plans from industry, conduct a preliminary cost assessment for 
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both development and production of a new MAGR-2K-M, EGI, and modernized 
beamforming antenna as a GPS system. 

 
3.4.8.2. EGI, MAGR 2K M-Code upgrade and GPS antenna modernization Acquisition 
Planning: Immediately after contract award, the contractor shall develop a cost benefit 
assessment study plan to outline the ground rules, assumptions, and approach for 
continued development of EGI, MAGR 2K, and GPS antenna modernization joint service 
roadmaps.  This study plan shall be presented to the Air Force for concurrence 
approximately 30 days after award.   

 
3.4.8.3. Future Planning:  The contractor shall develop a roadmap for inserting planned 
and potential capabilities into the next generation EGI, MAGR 2K, and GPS antenna 
modernization.  The roadmap shall be based on currently approved ACS Directorate PEO 
Acquisition Strategy Panel (ASP) for both MAGR-2K-M and EGI-M and a strategy to 
incorporate future GPS antenna modernizations.  Concurrently the contractor shall 
develop questionnaires (for AF approval) and shall initiate customer surveys to capture 
the plans of Navy, USCG and Army aircraft programs.  Additionally, the contractor may 
visit other locations as necessary to better understand upgrade plans for the GPS 
satellite and ground systems and customer requirements.  The contractor shall also 
create a resource loaded Integrated Master Schedule including all users of the EGI, 
MAGR-2K-M, and GPS antenna systems showing planned aircraft OFP cycle upgrades. 
The purpose of this schedule is to show when key upgrades are to occur and what are 
the schedule options for upgrades based on aircraft OFP plans.   In addition to acquiring 
system capability and technology maturation plans from industry the contractor shall 
visit current EGI, MAGR-2K-M, and GPS antenna contractors to understand their 
capabilities and plans for existing EGI, MAGR-2K-M, and GPS antenna systems.  The 
contractor shall conduct a preliminary cost assessments for EGI, MAGR-2K-M, and GPS 
antenna systems.   

 
3.4.9. Milestone Documents:  Provide support in preparing necessary ACAT II/III milestone 
documents for appropriate modernization programs. 

 
3.5 CLIN 05 – Travel 
 
The Contractor shall also perform non-local travel in support of this contract, as required by the 
Government.  The Government may authorize and require Contractor personnel to travel to 
participate in meetings, reviews, audits and other efforts as necessary to accomplish assigned 
tasks.  This contract will require frequent travel to Wright Patterson AFB, OH, Eglin AFB, FL, Los 
Angeles AFB, CA and Robins AFB, GA. The COR, or other authorized representatives, shall have 
sole authority to approve non-local travel requests necessary to support performance.  Travel 
required under this contract may include CONUS or OCONUS travel.  Not later than 5 business 
days prior to the Contractor’s estimated dated of departure, the Contractor shall submit to the 
COR, via email, cost estimates for such travel and request travel approval.  The Contractor shall 
ensure that the requested travel costs do not exceed the amount authorized in this task order.  
Joint Travel Regulations apply.  The Contractor shall be responsible for all travel arrangements 
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including airline, hotel, and rental car reservations.  The Contractor shall make every 
commercially reasonable effort to schedule travel far enough in advance to take advantage of 
reduced airfares.  The Contractor shall stay in Government furnished lodging, if available.  
Travel will be accomplished under different CLINs with different types of funding.  The 
contractor will need to be sure to annotate which CLIN the travel is supporting. 
 
3.6 CLIN 06 – Other Direct Cost 
 
The Contractor shall procure other direct costs as requested by the government program office.  
Examples of ODCs may include, but not be limited to: computers, copiers, VTC equipment and 
daily meeting room space that can host up to 25 people within 20 miles of the local office.  
Purchase from GSA Schedule is preferred.  If item/service cannot be obtained from contractor’s 
own GSA Schedule or that of another Schedule contractor, the following process must be 
utilized in order to receive reimbursement:  Contractor shall receive three independent quotes 
for items/service prior to requesting Government approval.  If three quotes cannot be 
obtained, contractor shall provide sufficient documentation substantiating the limited sources.  
Purchase shall not be made without both client COR and GSA COR approval.  Contractor is 
limited to funds presently available and funded for ODC.  Any purchases made that exceed the 
agreed upon and/or funded amount will not be reimbursed.  ODCs will be purchased to support 
different CLINs with different types of funding.  The contractor will need to be sure to annotate 
which CLIN the ODC is supporting. 
  
4. QUALITY   
 
Both the Contractor and the Government have responsibilities for providing and ensuring 
quality services, respectively. 
 
4.1. Quality Control   
 
The contractor shall establish and maintain a complete Quality Control Plan (QCP) to ensure the 
requirements of this contract are provided as specified in accordance with the applicable 
Inspection of Services Clause.  The contractor shall make appropriate modifications (at no 
additional costs to the government) and obtain acceptance of the plan by the CO.  The 
Government has the right to require revisions of the QCP (at no cost to the Government) should 
the incorporated plan fail to deliver the quality of the services provided at any time during the 
contract performance.  The plan shall include, but is not limited to the following:  

• A description of the inspection system covering all services listed. 
• The specification of inspection frequency. 
• The title of the individual(s) who shall perform the inspection and their organizational 

placement. 
• A description of the methods for identifying, correcting, and preventing defects in the 

quality of service performed before the level becomes unacceptable.   
• On-site records of all inspections conducted by the Contractor are required.  The format 

of the inspection record shall include, but is not limited to, the following: 
• Date, time, and location of the inspection. 
• A signature block for the person who performed the inspection. 
• Rating of acceptable or unacceptable. 
• Area designated for deficiencies noted and corrective action taken. 
• Total number of inspections. 

 
4.2 Quality Assurance   
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The Government will perform periodic reviews of the contractor’s performance in accordance 
with the Government’s Quality Assurance Surveillance Plan (QASP).  The Government reserves 
the right to review services to be provided, including those developed or performed at the 
Contractor's facilities, to determine conformity with performance and technical requirements.   
 
5. SERVICE DELIVERY SUMMARY 
 
5.1. Service Delivery Summary 
 
The following Service Delivery Summary (SDS) will guide overall performance of the contract.  
The following criteria will be used to determine if performance requirements are met.   

Performance Standards Performance Threshold Incentive/Disincentive 

TO Kickoff/Performance Start 

• Performance initiated 
within 3 business days of 
award unless otherwise 
indicated. Kickoff and 
requirements review 
completed within 5 
business days of task 
order award unless 
otherwise agreed.  

• Performance 
Assessment 
reflected in 
CPARS 

Monthly Status Report, 
Meeting and Monthly Invoice 

• 100% complete with all 
required information. 

• 100% accurate. 
• Submitted no later than 

(NLT) 15th calendar day 
of month following the 
reporting period. 

• Performance 
Assessment 
reflected in 
CPARS 

Management/Administration 

• Post award contract 
concerns addressed 
timely and in writing to 
all necessary parties.  

• Performance 
Assessment 
reflected in 
CPARS 

Staff Quality and Continuity 

• Ensure qualified staffing 
and  retention is 
maintained at 90% 
annually or better 
throughout the life of 
the contract.  Position 
shall not be vacant for 
longer than 3 weeks to 
include vacations or 
illnesses.   

• Performance 
Assessment 
reflected in 
CPARS 

 
6. DELIVERABLES    
 
6.1. Contractor Submission   
 
Deliverables are to be transmitted with a cover letter, on the prime contractor’s letterhead, 
describing the contents, electronically through GSA’s web-based procurement system, ITSS, and 
to any other destination(s) as required per the Government’s request.  The contractor shall 
provide hard copy deliverables as required per the Government’s request.  All deliverables shall 
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be produced using recommended software tools/versions as approved by the Government.  All 
reports shall be accomplished utilizing the MS Office Software Suite to include MS Project as 
required. 
 
6.2. Government Review   
 
Government personnel will have 10 workdays to review deliverables (to include resubmissions) 
and provide written acceptance/rejection.  Government representatives and/or the applicable 
Contracting Officer Representatives (CORs) will notify the contractor of deliverable acceptance 
or provide comments in writing.  The contractor shall incorporate Government comments, or 
provide rationale for not doing so within 5 days of receipt of comments.  Government 
acceptance of the final deliverable will be based on resolution of Government comments or 
acceptance of rationale for non-inclusion.  Additional changes volunteered by the contractor 
will be considered a resubmission of the deliverable.    
 
6.3. Deliverable Rights   
 
All information such as software, data, designs, test materials, documents, documentation, 
notes, records, software tools acquired, and/or software source code and modifications 
produced by the contractor under this PWS shall become the sole property of the U.S. 
Government, which shall have unlimited rights to all materials and determine the scope of 
publication and distribution.  The contractor shall be required to deliver electronic copies of all 
documents, notes, records and software to the Government upon termination or expiration of 
the contract.  The Government shall retain ownership of all proprietary information and 
intellectual property generated under this contract.  
 
6.4. Transfer of Ownership   
 
All data and documentation, including all studies, reports, spreadsheets, software, data, 
designs, presentations, documentation, etc., produced by the contractor or for the Government 
using this PWS are the property of the Government upon its taking possession of task 
deliverables or upon termination or expiration of the contract. 
 
6.5. Monthly Status Report  
 
The contractor shall provide a monthly status report, no later than the 15th calendar day of the 
month following the monthly reporting period, to be submitted simultaneously with the 
monthly invoice.  Monthly status reports shall include, but is not limited to, the items identified 
below.     

• Record resource hours and costs against government defined tasks to support accurate 
project cost accounting using government formats and tools.    

• Status of tasks, schedules, deliverables.  Status of tasks shall include a summary 
description and schedule of all tasks completed during the reporting period, all tasks 
currently on-going during the reporting period and all known tasks assigned for future 
reporting periods.     

• Current and cumulative task funding status (direct labor and travel funding status to be 
reported separately as required)  

• Outstanding issues, and proposed resolution approaches and actions to resolve any 
outstanding issues.   
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• Staffing report identifying current staffing roster, all current vacancies, and a record of 
all staffing departures.  

• The monthly invoice shall be submitted simultaneously with the monthly status report. 
 
6.6. Other Reporting Requirements   
 
In addition to the Deliverables identified above, the Contractor shall: 

• Report to the COR as soon as possible any issue that may potentially affect performance 
under this contract; 

• Document oral reports with written reports within 24 hours, when directed by the COR; 
and 

• Provide, in writing to the COR, a report of any discussion with the Government that may 
potentially affect the terms or conditions of this contract, or may otherwise be 
construed as proposing amendments to or additional requirements under this contract.  

 
6.7. Deliverable Matrix 
 
All deliverables shall be provided in a format identified by the Government and delivered to the 
destinations identified by the Government.  Deliverables without a pre-defined delivery 
schedule will have a delivery schedule defined at a later date that is mutually established by all 
applicable parties. Documentation provided in response to the PWS tasks shall be in the 
contractor’s preferred format using standard Microsoft Office products (i.e., Word, Excel, 
PowerPoint, Access etc.). 

Title Description Due Date 
Monthly Status Report 
(MSR) As per CLIN 001 and 6.5 

Monthly – 15th 
calendar day 

Invoice As per PWS paragraph 6.5 
Monthly – 15th 
calendar day 

Kickoff Meeting Minutes As per PWS paragraph 7.2 
7 days after kickoff 
meeting 

Meeting Minutes 
Written documentation of 
meetings.  As Required 

Project Specific 
Deliverables 

Plans, Reviews, Assessments, 
Reports, etc.    As Required 

GFI inventory As per PWS paragraph As required 

Contractor Employee 
NDAs 

Contractor Employee 
Nondisclosure Agreement 
(one for each employee 
assigned to work on this 
order 

Provided prior to 
employee start 
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Staffing Matrix – for on 
site and proposed reach 
back 

A complete and current list of 
contractor employees and the 
task/office/function they are 
supporting 

Furnished at the 
kick-off meeting 
with an update 
furnished on or 
before the date of 
any personnel 
change. 

Questionnaires and 
customer surveys As per PWS para 3.4.8.3 As required 

 
7. PERFORMANCE 
  
7.1. General   
 
Work is to be accomplished through the General Services Administration (GSA), Federal 
Acquisition Service (FAS), Great Lakes Region, through the contractor.  Certification by the 
Government of satisfactory services provided is contingent upon the contractor performing in 
accordance with the terms and conditions of the contract, this document, the approved 
technical and cost quotes, and all amendments.  The client's representative, GSA's 
representatives, and the contractor's representative(s) shall meet when deemed necessary at 
the client’s request.  The client representative, the GSA representatives, and the contractor’s 
representative may meet at the place determined by the client representative and GSA 
representatives. 
 
7.2. Kickoff Meeting  
 
Within fifteen calendar days of the period of performance start date, the Contractor shall 
initiate work on this contract by meeting with key Client Agency representatives to ensure a 
common understanding of the requirements, expectations, and ultimate end products.  The 
Contractor shall discuss the overall understanding of the project and review the background 
information and materials provided by the Client.  Discussions will also include the scope of 
work, deliverables to be produced, how the efforts will be organized and conducted; 
assumptions made, expected and results.  A concerted effort shall be made to gain a thorough 
understanding of the client agency expectations.  However, nothing discussed in this or in any 
subsequent meetings or discussions between the Client and the Contractor shall be construed 
as adding, deleting, or modifying any requirements, including deliverable specifications and due 
dates.  The Kickoff Meeting will be held at Robins, AFB.  Within 7 calendar days after the Kickoff 
Meeting the contractor shall provide a copy with the meeting minutes. The minutes shall 
include at a minimum: 

• Date and location of meeting 
• Attendees 
• Key problems and risks to the Government discussed 
• Government and Contractor action items 
• Any other relevant information that shall clarify the requirement and execution of the 

work under this order. 
• Current Staff Matrix 
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7.3. Period of Performance   
 
The period of performances will be a one year base and four one year options. The anticipated 
period of performance is below.  
 
 Base Period:   18 Sep 17 through 17 Sep 18 
 Option Period 1:   18 Sep 18 through 17 Sep 19 
 Option Period 2:   18 Sep 19 through 17 Sep 20 
 Option Period 3:   18 Sep 20 through 17 Sep 21 
 Option Period 4:   18 Sep 21 through 17 Sep 22 
 
7.4. Place of Performance   
 
The Government estimates that work will be accomplished at Wright Patterson AFB,  Robins 
AFB, and Eglin AFB.  Please see attached matrix for number of estimated personnel at each 
location.  On a case-by-case basis, if additional Government provided workspaces are available 
at other Government installations, performance at such locations may be authorized, upon 
mutual agreement of all parties.   Reimbursement for local area travel shall not be authorized.  
The contractor will not be reimbursed for any travel costs associated with contractor personnel 
travelling to the required place of performance.    
  
7.5. Meetings 
 
The Contractor shall participate in the following meetings during the performance of this Task 
Order: 
 

7.5.1. Monthly Status Meetings: The contractor shall, if requested by the Government, 
participate in monthly status meetings at a mutually agreeable time and place.  During 
these meetings the Contractor shall provide, at a minimum, the following information: 
• Accomplishments during the past month 
• Problems and risks to the Government 
• Planned actions for the coming month 
• The contractor shall take minutes of these meetings and include them in the Monthly 

Status Report and the Monthly Technical Reports/Studies 
 

7.5.2. Ad hoc Technical/Work Status Meetings: The contractor shall, if requested by the 
Government, participate in ad hoc technical meetings to discuss tasking, work progress, 
technical problems, performance issues, or other technical matters. These meetings shall 
occur at a time and place mutually agreed upon by the parties. 

 
7.5.3. Contract Administration Meetings:  The Contracting Officer (CO) may require the 
authorized Contractor representative to meet or participate in a teleconference with 
authorized government personnel as often as deemed necessary to discuss contract 
performance or administrative issues.  The Contractor may also request a meeting with the 
CO when deemed necessary.  The content of meetings shall be documented in writing.  
Minutes shall be agreed by both parties and shall be included in the government contract 
file. 

 
7.6. Hours of Work   
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Hours of support can and will be dependent on specific customer requirements for assigned 
tasks.  The contractor shall coordinate work schedules with the COR to ensure service 
requirements are met, Government personnel are available, and customer results are achieved. 
The FFP FTEs must have their core hours between the times 0600 and 1800.   
 
7.7. Phase In/Phase Out Period   
 

7.7.1. Phase In Period- The contractor shall conduct the phase in plan as provided in their 
quote.  

 
7.7.2. Phase-Out period-  The phase out period will be prior to the expiration of the task 
order.  The contractor shall perform the following activities for the phase-out period: 
• Ensure all services and performance objectives required by the PWS and Task Order 

PWS’s are met throughout the phase-out period 
• Establish procedures with the successor to ensure transition of provided services 

without a degradation of service 
• Provide the successor with copies of all instructions, records, databases, contract 

performance metric data, vendor points of contact, and all other procedures developed 
by the contractor in the performance of this contract 

 
8. COMMUNICATION 
 
8.1. General Communication  
 
Regular and direct Contractor interface with the COR is mandatory under this contract.  The 
Contractor shall not contact nor take direction from unauthorized Government representatives, 
under any circumstances.  When meetings are scheduled, any actions resulting from such 
meetings that affect the contract, shall be documented and reported to the COR and the 
Contracting Officer (CO), as appropriate, for approval before being implemented by the 
Contractor.   
 
8.2. Identification 
 
All contractor personnel shall be required to wear picture identification badges so as to 
distinguish themselves from Government employees. When conversing with Government 
personnel during business meetings, over the telephone or via electronic mail, contractor 
personnel shall identify themselves as such to avoid situations arising where sensitive topics 
might be better discussed solely between Government employees. Contractors shall identify 
themselves on any attendance sheet or any coordination documents they may review.  
Electronic mail signature blocks shall identify their company affiliation.  Where practicable, 
contractor occupying collocated space with their Government program customer should 
identify their work space area with their name and company affiliation. 
 
9. PERSONNEL 
 
9.1. General Requirements  
 
All contractor employees shall meet the minimum general requirements listed below.   

• Minimum 7 years relevant experience for non-SME positions 
• Minimum 15 years relevant experience for SME positions 
• All contractor personnel shall be capable of working independently. 



Joint Service System Management Office (JSSMO) 
Aircraft Global Positioning System (GPS) User Equipment (UE) System Support 

Performance Work Statement  
03 May 17 

 

22 
 

• Strong written and oral communication skills in the English language.  All contractor 
employees must be able to read, write, speak and understand English. 

• Contractor personnel performing in a leadership capacity shall be capable of directing 
contractor personnel and interfacing with the Government and customers.  

• Exceptional customer service skills. 
• Strong time-management and prioritization skills. 
• Ability to communicate applicable technical subject matter expertise to management 

and others. 
 
9.2. Limitations on Contractor Performance 
 
The Contractor shall not perform the following functions in connection with the services 
provided under this delivery order. 

• Approve, decide, or sign as a Contracting Officer; 
• Negotiate with Air Force suppliers; 
• Accept or reject supplies or services; 
• Determine acquisition, disposition, or disposal of Government property; 
• Direct other contractor or Government personnel; 
• Determine cost reasonableness, allowability, or allocability; 
• Vote on a source selection board; 
• Supervise government personnel; 
• Approve Government requirements or plans; 
• Determine government policy. 

 
9.3. Training 
 

9.3.1. Contractor Staff Training  
The Contractor shall provide fully trained and experienced support staff for performance of 
the task order.  Contractor personnel are required to possess the skills necessary to support 
the minimum requirements of the labor category under which they are performing.  
Training of contractor personnel shall be performed at the Contractor's expense, except 
when the Government changes the requirements during performance of an on-going task 
and it is determined to be in the best interest of the Government.  This will be negotiated 
on a case-by-case basis.  Training at Government expense will not be authorized for 
replacement personnel nor for the purpose of keeping Contractor personnel abreast of 
advances in the state-of-the-art, or for training Contractor employees on equipment, 
computer languages, and computer operating systems that are available in the commercial 
market. 

 
9.3.2. Mandatory Government Training   
Mandatory Government training shall be tracked and monitored. All required courses must 
be completed by the required dates by all contract employees.  Mandatory government 
training classes may be completed during work hours.  It is the intent of the Government to 
provide 30 calendar days written notice of annual training requirements to the Contractor’s 
Program Manager.  The Program Manager will be responsible for notifying subordinate 
contractor employees.  In the event the contractor does not receive a 30 calendar day 
notice, the contractor is still required to complete the training by the specified required 
date(s). 

 
9.3.4. Key Positions / Key Personnel 
Key personnel are personnel proposed to perform in key positions.  Key positions are those 
deemed essential for successful contractor accomplishment of the work to be performed.  
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The contractor shall not divert key personnel to other projects or replace them without 
receiving prior authorization from the CO.  The Government retains the right to review 
initial/replacement candidates, and recommend replacement in the event of non-
performance.   

 
The contractor is responsible for identifying key positions beyond those identified in the 
PWS documents, as applicable, within the contractor’s staffing plan (i.e. contractor 
identified key positions above and beyond the Government’s identified requirements).   
 
9.3.5. Personnel Retention and Recruitment   
The Contractor shall make every effort to retain personnel in order to ensure continuity 
until contract completion.  If it should become necessary to substitute or replace personnel, 
the Contractor shall immediately notify the COR in writing of any potential vacancies and 
shall submit the resume(s) of replacement personnel within 14 calendar days of the 
notification.  Additionally, for all new positions identified by the Government, the 
Contractor shall submit the resume(s) of proposed personnel within 14 calendar days of the 
Government’s initial request. The Contractor shall submit the resume(s) of all potential 
personnel selected to perform under this contract to the COR through email, or any other 
process means identified/required, for Government review and acceptance/rejection.  
Upon Government acceptance of a personnel resume(s), the candidate shall be available to 
begin performance within 14 calendar days.  The contractor shall ensure continuity of 
operations during periods of personnel turnover and long-term absences. This may 
necessitate the use of temporary employees to fill short term gaps between permanently 
assigned employees. Long-term absences are considered those longer than one week in 
duration.     

 
9.3.6. Staff Matrix 
The Contractor shall furnish a complete and current list of contractor and subcontractor 
employees who are assigned to work under this contract / order. The matrix shall include 
the staffing chart showing the name of each employee, his or her position in the staffing 
plan, job title, and the Government’s task/office/function they are supporting. The lines of 
authority and responsibility of each staff member shall also be made clear to the 
Government. The matrix shall be updated with each change in personnel, job title, position 
in the staffing plan, or assignment of area of responsibility. 
 

10. GOVERNMENT FURNISHED PROPERTY/INFORMATION/ACCESS 
 
10.1. General   
 
The Government shall provide, without cost, the facilities, equipment, materials and services 
listed below.  The Government furnished property and services provided as part of this contract 
shall be used only by the contractor only to perform under the terms of this contract.  No 
expectation of personal privacy or ownership using any Government electronic information or 
communication equipment shall be expected.  All property at Government work sites, except 
for contractor personal items will be assumed to be government property unless an inventory 
of contractor property is submitted and approved by the CO/COR.  Contractor personal items 
do not include computers, external drives, software, printers, and/or other office equipment 
(e.g., chairs, desks, file cabinets).  The contractor shall maintain an accurate inventory of 
Government furnished property.   
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10.2. Facilities   
 
The Government will provide facilities at the authorized primary work locations as specified 
below.  Use of the facilities by contractor employees will include all utilities, telephone, 
janitorial services and furniture for contractor employees performing tasks.  The Government 
will provide the contractor access to buildings as required, subject to the contractor’s 
employees obtaining the required clearances and approvals.   
 
10.3. Equipment at Authorized On-Site Federal Work Locations   
 

• The Government will provide the following at authorized on-site Federal work locations: 
• A suitable work environment (i.e., telephone, office space and furniture).  Office space 

may include a private or shared cubicle, hoteling space (space reserved for temporary 
use), or other such space suitable for the work required. 

• A personal desk top computer or laptop and auxiliary hardware and software required 
in the performance of the contract. 

• Network connectivity required to perform work assignments.  Network and computer 
access rights commensurate with work assignments. 

• The Government will replace items that are determined to be beyond economical repair 
by the COR unless damage or loss is determined to be due to contractor negligence.  
  

10.4. Facilities and Equipment at Remote Work Locations   
 
When work from a remote location is authorized by the COR, the contractor will not be 
reimbursed for costs associated with remote connectivity from cell phones, Wi-Fi access or 
Internet connection.   
 
The contractor shall be responsible for ensuring the contractor employee has an adequate and 
safe office space that sufficiently protects Government equipment and information from loss, 
theft or unauthorized access.  The contractor’s telework agreement, given a minimum of 24 
hours of advanced notice, shall allow periodic inspections of the alternate work location can be 
undertaken.  The purpose of the inspection is to ensure proper control and maintenance of 
Government-owned property and worksite conformance with safety standards and other 
specifications.   
 
10.5. Materials   
 
The Government shall furnish basic reference manuals, and any revisions, updates, and changes 
thereto for use by the contractor necessary to perform work assignments under the contract. 
10.6 Validation of Government Furnished Items (GFI) and Contractor ODC Inventory   
 
The contractor shall develop and maintain a complete GFI and ODC inventory that shall be 
made available to the Government upon request.  Within three (3) work days of receipt of any 
GFI, the contractor shall validate the accuracy of the materials and notify the COR, in writing, of 
any discrepancies.   
 
NOTE:  Validation shall consist of the Contractor checking for physical and logical completeness 
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and accuracy.  Physical completeness and accuracy shall be determined when all materials 
defined as Government furnished are provided. Logical completeness and accuracy shall be 
determined when all materials defined and associated with a program, system, or work 
package are provided. 
 
10.7. Use of Government Property 
 

10.7.1. Desk Telephones   
Government telephones are provided for use in conducting official business.  Contractor 
employees are permitted to make calls that are considered necessary and in the interest of 
the Government.  The contractor shall follow the same policies as Government personnel 
for telephone usage.  
 
10.7.2. Electronic Mail (E-mail)   
All Government e-mail access and use by contractor employees shall be in support of the 
individual’s official duties and task responsibilities.  All information that is created, 
transmitted, received, obtained, or accessed in any way or captured electronically using 
Government e-mail systems is the property of the Government.  Contractor employees shall 
have clear identification in their e-mail signature block that identifies themselves as 
contractor employees.  Contractor employees are prohibited from forwarding e-mail 
generated from a Government provided e-mail account to personal mobile devices.   

 
10.7.3. Copiers   
Copiers are to be used to copy material for official Government business only in the 
performance of the tasks in this contract.   

 
10.7.4. Fax Machines   
Contractor employees shall not use fax machines for other than official Government 
business in the performance of the tasks in this contract. 

 
10.7.5. Computer and Internet   
All Internet and electronic media access accomplished by contractor employees (utilizing 
Government furnished equipment) shall be for official Government business in the 
performance of the tasks in this contract. 

 
10.7.6. Canvassing, Soliciting, or Selling   
Contractor employees shall not engage in private activities for personal gain or any other 
unauthorized purpose while on Government-owned or leased property, nor may 
Government time or equipment be utilized for these purposes. 
10.7.7. Security Violations Using Government Equipment   
Any contractor violating Government security policies, guidelines, procedures, or 
requirements while using Government equipment or while accessing the Government 
network may, without notice, have their computer and network access terminated, be 
escorted from their work location, and have their physical access to their work location 
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removed at the discretion of the CO/COR.  The CO/COR will notify the contractor of the 
security violation and request immediate removal of the contract employee.   

 
11. SECURITY   
 
11.1. Tier 1 Security Investigation  
 
Contract employees will need a favorable Tier 1 Security Investigation, formerly NAC (National  
Agency Check) & NACIC (National Agency Check Plus Inquiries and Credit Check), to obtain 
access to Government information systems, sensitive information, or any equipment not 
involving access to classified information.  Commanders may recommend to the Designated 
Approving Authority (DAA) that interim Automated Information System (AIS) access be granted.  
Commanders may waive, on a case by case basis, the investigative requirements for access to 
AIS pending completion of a favorable Tier 1 Security Investigation or Single Scope Background 
Investigation (SSBI), after favorable review of the completed personnel security questionnaire 
for the investigation.  The contract employee will need to submit a DD form 2875, SAAR and/or 
a DD Form 2842 PKI Certificate of Acceptance and Acknowledgement of Responsibilities to 
obtain AIS access. 
 
11.2. Security Clearance 
 
Any task under this contract may involve the Contractor having access to and/or safeguarding 
For Official Use Only (FOUO), Confidential, Secret, TOP SECRET, and any other classified 
information/material.  Contractor personnel must be able to meet the specific security 
requirements identified under the contract.  Depending on task assignments contractor 
employees may be required to have up to a Top Secret clearance, SCI eligible.  All contractor 
employees must possess an active Secret security clearance at a minimum. The Government 
will issue a DD Form 254, “Contract Security Classification Specification”.  The contractor shall 
be required to have a TOP SECRET facility clearance.  Depending on task assignments, 
Contractor employees may be required to have up to a Top Secret clearance and be SCI eligible.  
All TOP SECRET clearances require an investigation current within the last five years.  All 
contractor employees must possess an active Secret security clearance at a minimum.  No 
TS/SCI products or CDRLs shall be developed or stored at the contractor's facilities.  The staffing 
matrix identifies which positions will need top secret clearance. . 
 
The DD Form 254 will govern the security requirements of this requirement and provides 
specific instructions for security guidance. Government furnished data and information 
generated by the Contractor as a result of performing tasks may be sensitive or classified.  The 
Contractor shall be required to handle all sensitive and classified information in a secure 
manner, in accordance with prescribed security procedures and regulations. 
 
11.3. Local Security Requirements   
 
The Contractor shall be responsible for assuring all employees comply with security 
requirements imposed by the local commander at all times while contract employees are on 
the installation and shall follow instructions of the local organizational commander or 
representative pertaining to security. Contractor personnel shall be required to have the 
appropriate level of investigation and/or security clearance prior to the performance of duties 
in support of this contract.  
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11.4. Common Access Card (CAC)   
 
The contractor shall complete a Request for Identification Credential or Common Access Card 
(CAC) for each employee requiring access to Government domain network access. The request 
shall be submitted to the PMO Security Manager (SM) or the SAF/FMFS Security Office who will 
notify the contractor of the current procedure for obtaining a CAC and the governing 
regulations and policies. For employees not requiring a CAC but requiring access to Government 
computer or network resources, the contractor shall obtain valid, DoD-approved alternative 
forms of the Public Key Infrastructure (PKI) certificate or external certification authority (ECA). 
The CAC will be provided by the government at the local CAC issuance authority. Contractor 
CAC badges shall be worn and displayed at all times.  In addition, the Contractor employee shall 
identify themselves as Contractor employees in E-mails, telephone usage, correspondence, 
meetings, etc. If a contract employee leaves the contract for any reason the contract company 
has 7 business days to return the CAC to the local Government Security Office. 
 
11.5. In-Processing Requirements   
 
For those contractor employees requiring access to Government work sites, the company’s 
Facility Security Officer (FSO) or the Contractor's Contract Manager (or alternate) shall 
complete a Visit Authorization Request (VAR) and submit it to the appropriate office.  The VAR 
shall include each contractor employee's full name and social security number. Upon in-
processing, the contractor must submit a Defense Department (DD) Form 2875, System 
Authorization Access Request (SAAR) to the Government PM for signature.  Part III of the initial 
and final DD Form 2875 must be completed by the SM.  The Contractor must have at a 
minimum a favorable Tier 1 Security Investigation or an Interim Access Risk Acceptance Waiver 
signed prior to receiving a CAC and obtaining system access.  Once a VAR has been submitted to 
the SAF/FMFS (WP) SM, the COR will coordinate the in-processing for the individual Contractor 
personnel through the appropriate security personnel.  Point of Contact information for the 
COR is provided to the Contractor by CO Letter of COR Designation at the time of contract 
award. 
 
11.6. Dissemination of Information  
 
The Contractor shall implement and enforce strict confidentiality of the information/data that it 
is provided by the Government during the performance of the contract.  The Government has 
determined that the information/data that the Contractor will be provided during the 
performance of the contract is of a sensitive nature. 
 
11.7. Disclosure 
 
Disclosure of the information/data, in whole or in part, by the Contractor can only be made 
after the Contractor receives prior written approval from the CO.  Whenever the Contractor is 
uncertain with regard to the proper handling of information/data under the task order, the 
Contractor shall obtain a written determination from the CO. 
 
11.8. Protection 
 
The Contractor shall not release, publish, or disclose sensitive information to unauthorized 
personnel, and shall protect such information in accordance with provisions of the following 
laws and any other pertinent laws and regulations governing the confidentiality of sensitive 
information: 



Joint Service System Management Office (JSSMO) 
Aircraft Global Positioning System (GPS) User Equipment (UE) System Support 

Performance Work Statement  
03 May 17 

 

28 
 

• 18 U.S.C. 641 (Criminal Code: Public Money, Property or Records) 
• 18 U.S.C. 1905 (Criminal Code: Disclosure of Confidential Information) 
• Public Law 96-511 (Paperwork Reduction Act) 

 
11.9. Contractor-Employee Non-Disclosure Agreements   
 
Due to the sensitive nature of the data and information that may be worked with on a daily 
basis, all Contractor personnel assigned to the Tasks may be required to complete a 
Government provided non-disclosure statement prior to performing the tasks on the contract.  
The agreement will ensure the information that is considered sensitive or proprietary is not 
compromised.  Signed non-disclosure statements shall be provided to the COR. 
 
11.10. Safeguards 
 
Given the nature of Advisory and Assistance service, it is imperative that safeguards be in place 
to ensure procurement integrity and Government functions are maintained.  Individuals 
performing under an Advisory and Assistance contract often have advanced knowledge of 
requirements and the procurement of those requirements (development, design, analysis, etc.).  
Contractors performing under an Advisory and Assistance Service contract are authorized to 
make decisions, identify and develop requirements, and evaluate third party solutions, within 
the terms of the PWS.  Information generated in the performance of the Advisory and 
Assistance contract services is not to be released or reviewed outside the Governmental 
sphere.   
 
11.11. Physical Security   
 
Contractor employees shall comply with base Operations Plans/instructions for Force 
Protection Conditions (FPCON) procedures, Random Antiterrorism Measures (RAMS) and local 
search/identification requirements.  The Contractor shall safeguard all Government property.  
At the close of each work period, Government training, equipment, facilities, support 
equipment, and other valuable materials are to be secured. 
 
11.12. Access Control  
 
The Contractor shall implement control procedures to ensure common access cards issued by 
the Government are properly safeguarded and not used by unauthorized personnel. 
 
12. ADMINISTRATIVE CONSIDERATIONS. 
 
12.1. Points of Contact 
 
To be identified after contract award.  
 
12.2. Procedures for Payment   
 

12.2.1. Submission   
Invoices are due no later than the 15th calendar day of the month following the reporting 
period.  The contractor shall submit the invoices and supporting documents, through ITSS 
simultaneously with the Monthly Status Report (as an acceptance item) to allow the client 
and the COR to electronically accept and certify services received by the client 
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representative.  The contractor is authorized to invoice only for the services and travel 
ordered by GSA and provided in direct support of the contract.     
 
12.2.2. Non-Compliance  
 
to comply with the procedures outlined may result in payment being delayed at no 
additional cost to the Government. 

 
12.3. Personal Service   
 
The client determined that use of the GSA requirements contract to satisfy this requirement is 
in the best interest of the Government, economic and other factors considered, and this 
contract is not being used to procure personal services prohibited by the Federal Acquisition 
Regulation (FAR) Part 37.104 titled “Personal Services Contract”.  The Contractor agrees that 
this is a non-personal services contract.  The Contractor is not, nor shall it hold itself out, to be 
an agent or partner of, or joint venture with, the Government.   
The Contractor agrees that his/her personnel shall neither supervise nor accept supervision 
from Government employees.  The Government will not control the method by which the 
contractor performs the required tasks.  Under no circumstances shall the Government assign 
tasks to, or prepare work schedules for, individual contractor employees.  It shall be the 
responsibility of the contractor to manage its employees and to guard against any actions that 
are of the nature of personal services, or give the perception of personal services.  If the 
contractor feels that any actions constitute, or are perceived to constitute personal services, it 
shall be the contractor’s responsibility to notify the Contracting Officers immediately. These 
services shall not be used to perform work of a policy/decision making or management nature, 
i.e., inherently Governmental functions.  All decisions relative to programs supported by the 
contractor shall be the sole responsibility of the Government.   
Additionally, the Contractor shall take the following steps to preclude performing, or 
perception of performing “Personal Services” as stipulated in FAR 37.114(c).  

• When answering the phone, Contractor employees shall identify themselves as 
employees of the firm for which they work, as well as giving other information such as 
their name or the government office they support. 

• Contractor employees shall wear badges that clearly identify them as Contractor 
employees, in accordance with established Air Force badge requirements.  The badge 
shall be worn on the outermost garment between the neck and waist so badge is visible 
at all times. 

• Name plaques shall be placed at Contractor employees’ work area (cubical or office) 
that clearly identify them as Contractor employees.  The plaques shall be placed in a 
clearly visible location so they can be seen by all visitors and associated government 
employees. 

 
12.4. Section 508   
 
The Contractor shall meet the requirements of the Access Board’s regulations at 36 CFR Part 
1194, particularly 1194.22, which implements Section 508 of the Rehabilitation Act of 1973, as 
amended.  Section 508 (as amended) of the Rehabilitation Act of 1973 (20 U.S.C. 794d) 
established comprehensive requirements to ensure: (1) Federal employees with disabilities are 
able to use information technology to do their jobs, and (2) members of the public with 
disabilities who are seeking information from Federal sources will be able to use information 
technology to access the information on an equal footing with people who do not have 
disabilities. 
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Price Quote - SummaryBase Year OY1 OY2 OY3 OY4 LIFECYCLE
CLIN 0001 - FFP - Strategic Planning & Program Execution (includes CAF) $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
CLIN 0002a - FFP - Contracting Support - TOTAL (includes CAF) - OPTIONAL CLIN $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
CLIN 0002b - FFP - KLIF & ISF Support - TOTAL (includes CAF)  - OPTIONAL CLIN $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
CLIN 0002c - FFP - Assured PNT Support - TOTAL (includes CAF)  - OPTIONAL CLIN $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
CLIN 0002d - FFP - Weapons Integration with M-Code Capability - TOTAL (includes CAF)  - OPTIONAL CLIN $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

SUBTOTAL FFP $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
CLIN 0003 Undefinitized FFP Optional Support ceiling - (includes CAF)
FFP will be established prior to exercising CLIN $5,000,000.00 $5,000,000.00 $5,000,000.00 $5,000,000.00 $5,000,000.00 $25,000,000.00
CLIN 0004 - Undefinitized LH Optional Support ceiling - LABOR HOUR SURGE (includes CAF) $5,000,000.00 $5,000,000.00 $5,000,000.00 $5,000,000.00 $5,000,000.00 $25,000,000.00
CLIN 0005 - COST REIMBURSABLE - ODC - TRAVEL - NTE - (includes CAF) $385,000.00 $385,000.00 $385,000.00 $385,000.00 $385,000.00 $1,925,000.00
CLIN 0005 - COST REIMBURSABLE - ODC - ODCs (not travel) - NTE - (includes CAF) $30,000.00 $30,000.00 $30,000.00 $30,000.00 $30,000.00 $150,000.00

SUBTOTAL - CEILINGS $10,415,000.00 $10,415,000.00 $10,415,000.00 ########### ########### $52,075,000.00
GRAND TOTAL $10,415,000.00 $10,415,000.00 $10,415,000.00 ########### ########### $52,075,000.00



CLIN 0001 - FFP
PWS Support 

Areas
Task Order 

CLIN Labor Category  Title Hours Rate Total Hours Rate Total Hours Rate Total Hours Rate Total Hours Rate Total Hours Total
0001 insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0001 insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0001 insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0001 insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0001 insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0001 insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0001 insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0001 insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0001 insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0001 insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0001 insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0001 insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0001 insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0001 insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00

0.00 $0.00 0.00 $0.00 0.00 $0.00 0.00 $0.00 0.00 $0.00 0.00 $0.00
12 months $0.00 12 months $0.00 12 months $0.00 12 months $0.00 12 months $0.00

NOTE:  The number of rows inserted above is for illustrative purposes only.  

CLIN 0001 - FFP - Strategic Planning & Program Execution 
 TOTAL (includes CAF)
CLIN 0001 - MONTHLY FFP (includes CAF)

Base Period Option Period #1 Option Period #2 Option Period #3 Option Period #4 Grand Total



CLIN 0002a - FFP
PWS Support 

Areas
Task Order 

CLIN Labor Category  Title Hours Rate Total Hours Rate Total Hours Rate Total Hours Rate Total Hours Rate Total Hours Total
0002a insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002a insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002a insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002a insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002a insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002a insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00

0.00 $0.00 0.00 $0.00 0.00 $0.00 0.00 $0.00 0.00 $0.00 0.00 $0.00
12 months $0.00 12 months $0.00 12 months $0.00 12 months $0.00 12 months $0.00

CLIN 0002a - FFP - Contracting Support - TOTAL (includes CAF)
CLIN 0002a - MONTHLY FFP (includes CAF)

NOTE:  The number of rows inserted above is for illustrative purposes only.  

Base Period Option Period #1 Option Period #2 Option Period #3 Option Period #4 Grand Total



CLIN 0002b - FFP
PWS Support 

Areas
Task Order 

CLIN Labor Category  Title Hours Rate Total Hours Rate Total Hours Rate Total Hours Rate Total Hours Rate Total Hours Total
0002b insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002b insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002b insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002b insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002b insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002b insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00

0.00 $0.00 0.00 $0.00 0.00 $0.00 0.00 $0.00 0.00 $0.00 0.00 $0.00
12 months $0.00 12 months $0.00 12 months $0.00 12 months $0.00 12 months $0.00

CLIN 0002b - FFP - Key Data Processor Loading & Installation Facility (KLIF) & 
Integrated Support Facility (ISF) Support 
- TOTAL (includes CAF)
CLIN 0002b - MONTHLY FFP (includes CAF)

NOTE:  The number of rows inserted above is for illustrative purposes only.  

Base Period Option Period #1 Option Period #2 Option Period #3 Option Period #4 Grand Total



CLIN 0002c - FFP
PWS Support 

Areas
Task Order 

CLIN Labor Category  Title Hours Rate Total Hours Rate Total Hours Rate Total Hours Rate Total Hours Rate Total Hours Total
0002c insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002c insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002c insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002c insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002c insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002c insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00

0.00 $0.00 0.00 $0.00 0.00 $0.00 0.00 $0.00 0.00 $0.00 0.00 $0.00
12 months $0.00 12 months $0.00 12 months $0.00 12 months $0.00 12 months $0.00

CLIN 0002c - FFP - Assured PNT Support - TOTAL (includes CAF)
CLIN 0002c - MONTHLY FFP (includes CAF)

NOTE:  The number of rows inserted above is for illustrative purposes only.  

Base Period Option Period #1 Option Period #2 Option Period #3 Option Period #4 Grand Total



CLIN 0002d - FFP
PWS Support 

Areas
Task Order 

CLIN Labor Category  Title Hours Rate Total Hours Rate Total Hours Rate Total Hours Rate Total Hours Rate Total Hours Total
0002d insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002d insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002d insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002d insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002d insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00
0002d insert a separate line for each proposed position 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00 $0.00 0.00 $0.00

0.00 $0.00 0.00 $0.00 0.00 $0.00 0.00 $0.00 0.00 $0.00 0.00 $0.00
12 months $0.00 12 months $0.00 12 months $0.00 12 months $0.00 12 months $0.00

CLIN 0002d - FFP - Weapons Integration with M-Code Capability - TOTAL 
(includes CAF)
CLIN 0002d - MONTHLY FFP (includes CAF)

NOTE:  The number of rows inserted above is for illustrative purposes only.  

Base Period Option Period #1 Option Period #2 Option Period #3 Option Period #4 Grand Total



Labor Category

 Base 
Period
Rate 

 Option 
Period #1

Rate 

 Option 
Period #2

Rate 

 Option 
Period #3

Rate 
CLIN 0004 Price List (inclusive of CAF)
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002
Insert line and list each LCAT proposed for CLINs 0001 & 0002



 Option 
Period #4

Rate 



Question Document Page Paragraph Government Text

1
2 RFQ

3 PWS 2 3.1.1
All Program Managers shall have PM level 3 PMP  and in 
depth knowledge of GPS programs and the PWS tasks

4 PWS 20 7.4 Place of Performance

5 PWS 23 9.3.4
The contractor is responsible for identifying key positions 
beyond those identified in the PWS documents

Joint Service Systems Management Off  



6 RFQ 5 II.b.2 Provide a draft Quality Control Plan (QCP)

7 RFQ 5 II b.ii.1

If the offeror is proposing the use of critical 
subcontractors, the offeror shall submit three (3) active or 
completed contracts occurring within the past three years 
for each critical subcontractor.."

8 RFQ 5 II.b.ii.1

Detailed descriptive listing of three (3) active or 
completed contracts (with at least twelve (12) months of 
performance) occurring within the past three (3) years



9 Pricing Template





Question Government Response

Is there an incumbent? If so, who?
WHITNEY, BRADLEY & BROWN 
INC.

Can an extension be provided? See ITSS for extension deadline. 

DoD personnel are certified under DAWIA and receive APDP 
certifications.  In civilian practice, program managers receive 
PMP certifications.  Both certify the qualifications and 
experience of program managers but few have both certifications 
as they are largely duplicative.  
Recommend the government modify the text to read, "All 
Program Managers shall have PMP  or APDP PM level 3 
certification and in-depth knowledge of GPS programs and the 
PWS tasks."  This will increase the pool of available and capable 
personnel without compromising the quality of the workforce.

Concur with recommended change, PWS 
Revised

By the nature of reachack support required under CLINs 3 and 4, 
some work will be accomplished at contractor facilities.  
Recommend para 7.4 be modified to include contractor facilities. PWS Revised
The contractor is responsible for identifying key positions 
beyond those identified in the PWS, however, none are identified 
in the PWS.  
Suggest the Government remove "beyond those identified in the 
PWS documents" and leave it up to bidders to identify all key 
positions in their offering.

Concur with recommended change, PWS 
Revised

    ffice ID05170017



The Government does not specify whether the QCP is included 
in page count. 
A QCP is a stand-alone document with several pages.  Please 
confirm that is it not included in the 30-page page count and 
should be submitted as a separate annex to the Tech Volume. 
Given that QCPs should be part of a contractor's operating 
procedures, recommend leaving it to the contractor to determine 
the required page count.

The QCP submitted with the quote should 
be tailored to this requirement, not the 
organizational standard.  HOWEVER; the 
QCP may be excluded from the page 
count. 

Please confirm each critical subcontractor is allocated 10 pages 
to address their 3 past performances in addition to the 10 pages 
the prime has to address the prime's 3 past performances. Confirmed
We read the requirement to mean cited past performances must 
be on-going or completed no more than 3 years ago at time of 
submission and each cited past performance must have a period 
of performance of at least 12 months.  Please confirm we are 
reading the instruction correctly. Confirmed



What is the Contract Access Fee (CAF)?

Contract Access Fee is applied to every 
order against a GWAC.  It is paid by the 
requirement owner (AF) through invoices, 
but then the OASIS SB Contractor then 
reimburses the Government.  See your 
OASIS PCO for more information.  The 
AF has a MOU with GSA for a .1% CAF.  
Therefore, per the pricing instructions, 
.1% of each CLIN billed will be assessed 
as CAF. The OASIS Ordering Guide 
specifies that a seperate CLIN shall be 
established for CAF.  Due to the varying  
optional requirements, I removed all 
references to "includes CAF" from pricing 
template and have now created CLIN 
0006 specifically for a CAF ceiling.  See 
Pricing Template AMD 1. 
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AMENDMENT 1 – 11 MAY 17 
 
AMENDMENT NOTES: Incorporates Q&As, PWS AMD 1 and Pricing Template AMD 1 
 
TASK ORDER VEHICLE: OASIS SB 
 
OASIS POOL BEING SOLICITED: Pool 6 
 
NORTH AMERICAN INDUSTRY CLASSIFICATION SYSTEM (NAICS) CODE: 
541712, Research and Development in Aircraft  
 
EXTENT OF COMPETITION: This solicitation will be based on: 
☒ Fair opportunity procedures 
☐ An Exception to Fair opportunity 
 
TYPE OF TASK ORDER: Performance-Based, Hybrid – Time & Materials (T&M) and Firm 
Fixed Price (FFP) with Reimbursable Travel 
 
TYPE OF SERVICES: Commercial and Unclassified 
 
REQUIREMENT DESCRIPTION: As specified within the Performance Work Statement 
(PWS) 
 
CONTRACT TERM: Five Years (basic plus four options) 
 
ISSUING OFFICE POINTS OF CONTACT: 
Contracting Officer: Jennifer Gherardini, 618-622-5808, Jennifer.Gherardini@gsa.gov 
Contracting Officer’s Representative (COR): Lindsey Mitchell, 618-206-5217, 
lindsey.mitchell@gsa.gov 
 
HISTORICAL INFORMATION & STAFFING REQUIREMENTS:  
The embedded spreadsheet below provides the historical staffing per CLIN, as well as the 
minimum requirements for security and place of performance per CLIN.  

HISTORICAL & 
STAFFING REQUIREME  

mailto:Jennifer.Gherardini@gsa.gov
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I. SUBMISSION PROCEDURES:  
a. Questions: All questions regarding this notice shall be submitted in email not later than 

4:00pm Eastern Time on 10 May 17 to the POCs at the email addresses provided above.     
 

b. Quote Submission Procedures: All quotes shall be submitted via GSA’s electronic 
acquisition portal, AAS Business Systems Portal (AASBS Portal), formerly IT-Solutions 
Shop (ITSS), [web address: https://portal.fas.gsa.gov/]. Failure to submit a quote via 
AASBS Portal by the closing date/time mentioned above shall result in exclusion from 
consideration. Offerors that submit a quote but fail to properly register in AASBS Portal 
will result in an “Unregistered Vendor Quote”. An award cannot be made to an 
“Unregistered Vendor Quote”. An “Unregister Vendor Quote” may be considered as 
failure to submit a quote via AASBS Portal and may result in the offerors exclusion from 
consideration. If registration is required and/or technical assistance is needed, please 
contact the AASBS Portal Help Desk at 1-877-243-2889. DO NOT WAIT TO CHECK 
TO SEE IF THE FIRM, CONTRACT NUMBER, AND INDIVIDUAL AUTHORIZED 
TO SUBMIT QUOTE(S) IS CORRECTLY REGISTERED IN THE AASBS PORTAL. 
If any difficulties with the AASBS Portal during quote submission are experienced, 
offerors should alert the AASBS Portal Help Desk and the GSA issuing office point of 
contact above without delay. The failure of an offeror to ensure the Government’s receipt 
of the offeror quote via ITSS by the closing date and time or a failure to comply with 
these instructions may result in exclusion from consideration. The electronic quote 
submission shall be utilized for purposes of determining the timely submission of quote. 
 
In addition to submission of quote through AASBS, two (2) hard copies of the quote 
volumes shall be delivered to the following address: 
 
General Services Administration  
1734 Corporate Crossing, Suite 2 
O’Fallon, IL 62269 
 
AND, another three (3) hard copies of the quote volumes shall be delivered to the 
following address: 
 
Evaluation Panel 
c/o Adam B 
211 Broughton Street 
Warner Robins, GA 31088 

 
The hard copy versions of the quotation are required to be submitted as a courtesy for the 
Government. It is highly desirable for the hard copy quotation to be received by the 
closing date/time mentioned above. In the event that the electronic version is received 
timely; however, the hardcopy version receipt is delayed, then any slight delay in receipt 
of the hard copy versions will be waived as a minor formality. However, failure to 
receive the hard copy versions within 48 hours after the closing date/time mentioned 
above may be deemed a material failure by the offeror and the quotation may be rejected 
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and ineligible for award, as the Government has determined that adhering to the 
evaluation schedule is a requirement. 

 
Offerors shall ensure that their quotes are compliant with this instruction document and 
that all quoted items are separately priced and the GSA task order number and offeror’s 
OASIS SB Contract Number are clearly stated. The Government will not pay any Offeror 
for any cost or expenses associated with the preparation of their quote. Offerors shall 
thoroughly examine all RFQ documents and follow the instructions. Failure to do so will 
be at the Offeror’s risk.  

 
II. QUOTE CONTENT:  

 
a. Format: Quotes shall consist of and shall include the following quote documents with the 

page limits as specified below:  
i. COVER LETTER (3 Page limitation)  

ii. VOLUME 1: Evaluation Factor 1: Technical Approach (30 page limitation, QCP 
excluded)  

iii. VOLUME 2: Evaluation Factor 2: Past Performance (10 page limitation)  
iv. VOLUME 3: Price (no page limitation; Government format provided)  

 
Pages or written material exceeding the number specified will not be read or considered 
in the evaluation by the Government. Table of contents and indexes are not required, but 
if included, do not count toward the page total. 

 
Both the electronic and hard quotation shall be organized to correspond with the 
evaluation criteria and submitted in an 8½-in X 11-in format, using 12-point Times New 
Roman type, and 1-inch margins. Use of graphics must be minimized. Text within tables 
and graphics may be smaller, if necessary, but must be legible. 

 
b. Quotation Instructions by Volume:  

 
i. VOLUME 1: Technical Approach. 

Offerors should note that technical approach volumes which merely offer to conduct a 
program in accordance with the requirements of the Government's Performance Work 
Statement (PWS) will be considered nonresponsive to this solicitation and will not be 
considered further.  The quote shall be clear, concise, and shall include sufficient 
detail for effective evaluation and for substantiating the validity of stated claims. The 
quote should not simply rephrase or restate the Government's requirements, but rather 
shall provide convincing rationale to address how the offeror intends to meet the 
requirements. Offerors shall assume that the Government has no prior knowledge of 
their skills and experience, and will base its evaluation on the information presented 
within the offeror's quote. 
 
The offeror’s quote shall address each of the following subfactors describing the 
offerors’ proposed technical approach to performing the requirements set forth in the 
PWS. For each subfactor, the offeror shall identity risk, if any, associated with the 
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technical approach and actions the offeror will take to mitigate the identified risks. If 
no risks/mitigations are identified in the offeror’s proposal, it indicates the offeror 
does not consider there to be any risk associated with their technical approach. 
 
The offer shall identify any proposed critical subcontractors (defined below) or prime 
contractor/subcontractor arrangement, and their specific role and level of 
responsibility in relationship to the overall performance of the total effort. To the 
extent that any of the offeror’s collective experience it relies upon in addressing this 
subfactor is attributable to a critical subcontractor, proposed key personnel, or prime 
contractor/subcontractor arrangement, then the offeror shall identify and explain such 
attribution. If subcontractors are utilized, then the offeror shall discuss how its 
solution structured to ensure adequate control by the prime of all subcontractors. 

 
1. Subfactor One: Technical Solution and Experience. This section of the technical 

approach volume shall: 
 
• Provide concurrence and agreement to perform ALL tasks described within the 
PWS.  
 
• Demonstrate a clear understanding of PWS tasks.  At a minimum, the volume 
should clearly address and provide information regarding your solution and 
previous experience in relation to the following PWS paragraphs and their 
associated subparagraphs: 

 
 3.1.2 Product and Sustainment support 
 3.1.3 Acquisition Planning Support  
 3.4 T&M Surge  

 
• Demonstrate a clear understanding of the challenges faced by the modernization 
of complex GPS airborne and handheld receivers.     

 
2. Subfactor Two: Management/Transition Plan. This section of the technical 

approach volume shall: 
 

• Demonstrate the offeror’s technical approach for completing required tasks in a 
timely manner and to providing cleared personnel in accordance with security 
requirements detailed in the PWS to ensure timely and high-quality performance 
on all work and within budget. 
 
• The offeror shall identify proposed labor categories, proposed level of effort per 
category, respectively, and delineate the specific PWS functional areas to which 
the categories and level of effort correspond; if a teaming or subcontracting 
solution is provided, then the aforementioned should be broken out by respective 
team member/subcontractor. Also, describe the duties and responsibilities under 
the PWS requirements of each associated labor category and how the position 
under the category interfaces as applicable with the other positions and/or 



5 
 

categories. Offeror shall identify all proposed positions that the offeror considers 
to be key personnel. 
 
• Identify how you will delineate taskings and personnel between the FFP and 
T&M tasks.   

 
• Demonstrate capability to accomplish quick turn, high-level taskers as identified 
in the PWS.  Include specific details to how you will staff and process the unique 
surge/reach-back T&M requirements.  

 
• Provide a draft Quality Control Plan (QCP) that will be used to guide and assess 
YOUR performance of the PWS taskings.  The QCP is excluded from the page 
limitation. 

 
• Explain the offeror’s collective experience with successfully providing seamless 
transitions within required timeframes at the inception of contracts with similar 
magnitude and complexity. Specifically with respect to minimizing the adverse 
impacts to the customer’s mission associated with turnover of contractor 
personnel, including but not limited to retaining or recruiting qualified contractor 
personnel including outgoing incumbent contractor personnel as may have been 
integral. 

 
ii. VOLUME 2. Past Performance. The Past Performance volume shall consist of recent 

and relevant information regarding an offeror’s and/or critical subcontractor’s 
performance under previously awarded contracts (task orders are considered 
contracts; additionally, one task order is consisted one contract). This volume shall 
consist of: 

 
1. Detailed descriptive listing of three (3) active or completed contracts (with at least 

twelve (12) months of performance) occurring within the past three (3) years.  
Each offeror shall submit three (3) active or completed contracts in which they 
performed as a prime contractor. If the offeror is proposing the use of critical 
subcontractors, the offeror shall submit three (3) active or completed contracts 
(with at least twelve (12) months of performance) occurring within the past three 
(3) years for each critical subcontractor they propose to utilize.  The subcontractor 
contracts can provide performance as either a prime or a subcontractor. The  
detailed  description  submitted  for  each  contract  should  include,  at  a 
minimum, the following information: 
• Contract number and/or task order number. 
• Type of services provided, number of full-time-equivalent (FTE) personnel 

assigned, an identification and brief description of the subcontractor 
arrangements or critical subcontractor relationship utilized (if any), extent of 
travel. 

• Total and annual dollar value of contract or task order. 
• Type of contract (e.g. cost reimbursable, incentive fee, award fee, time and 

materials, fixed price, etc). 
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• Date of contract performance start and completion, including options. 
• Name, title, address, phone number, and email of customer contact. It is 

incumbent on the offeror to ensure information on former customers is current 
and accurate. 
 

2. Provide specific illustrations in regards to your company’s ability to provide 
reachback capabilities to previous contracts.  

 
iii. VOLUME 3. Price: No price information shall be included within the Cover Letter or 

in any of the VOLUMES other than VOLUME 3. 
 
1. The pricing portion of the quotation shall be submitted using the Government-

provided format attached. This Government- provided format is in Microsoft 
Excel for the offerors completion of price related information and assumptions.  
• The totals for Travel and ODCs shall remain as pre-filled by the Government. 

Any changes to Travel or ODC amounts will be reverted back to the original 
amounts prior to the price evaluation.  

• If modifications are made to the spreadsheet, they shall be clearly marked, along 
with an explanation of the modification. Although it is not mandatory, it is 
requested that offerors use rounding to the nearest whole dollar in their price 
quote. 

 
2. The Contractor shall include a cover letter with the price submission.  The letter 

shall include: 
• The Contractor’s DCAA and/or DCMA points of contact to include: name, 

phone number, email address. 
• A copy of the contractor’s most recent DCAA/DCMA rate approval or 

provisional rate approval letter in support of all indirect rates utilized within 
their price submission. 

• A statement indicating whether or not the contractor has a Government 
approved purchasing system. 

 
3. Pertaining to travel and ODCs CLINs: The Government has provided both 

amounts in the Pricing Template.  These amounts should be inclusive of any 
G&A and/or material handling.  G&A and material handling should be indicated 
in the pricing cover letter provided, as described above.  Profit or fee will not be 
permitted on travel or ODCs. 
 

4. The contractor should ensure that the price submission is consistent with the 
technical submission in all respects.  The information in the price submission will 
be shared with the technical evaluators for consideration. 

 
III. EVALUATION PROCESS:  

This task order is to be awarded in accordance with FAR Part 16.505. This is not a FAR 15 
negotiated competition; therefore, the procedures in FAR Part 15.3 (Source Selection) DO 
NOT apply to this solicitation. The acquisition evaluation will be conducted utilizing the Best 
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Value-Tradeoff Process, which seeks to select an offer with the best value to meet the 
Government’s need. Best value is defined as the expected outcome of an acquisition that, in 
the Government’s estimation, provides the greatest overall benefit in response to the 
requirement, in accordance with FAR 2.101. The best value will be determined by comparing 
differences in the value of non-price features with differences in price to the Government. In 
making this comparison (comparing contractor submissions to one another), the Government 
is more concerned with obtaining superior non-price features than with making an award at 
the lowest overall price to the Government. However, the Government will not make an 
award at a significantly higher overall price to achieve slightly superior non-price features. 
Therefore, price is not expected to be the controlling factor in the selection of an offeror, but 
the degree of importance of price as a factor could become greater depending upon the 
equality of the quotes for other factors evaluated. When competing quotes are determined to 
be substantially equal after evaluation of all non-price factors, the price and other price 
factors could become the controlling factor.  A single offeror will be selected whose quote 
provides the Government a best value solution. 
 
This is a task order award utilizing the streamlined procedures of 16.505(b) wherein the 
contracting officer may exercise broad discretion in developing appropriate order placement 
procedures. Accordingly, also reserved to the Government is the right for the Contracting 
Officer, at the conclusion of the evaluation process and after the Contracting Officer has 
determined the Government’s proposed best value awardee but prior to award, to negotiate 
exclusively with that proposed awardee on all aspects of that offeror’s quote that the 
Contracting Officer deems appropriate, including but not limited to negotiating changes to 
specific quote terms, in order to finalize terms of the order for award. If the Contracting 
Officer is unable to negotiate with that offeror to terms agreeable to the Government, then the 
Contracting Officer reserves the right to negotiate similarly with the offeror that was next-
inline to be the proposed best value awardee; this process may continue with the offerors that 
submitted quotes until an award is made, or until a decision is made to reopen negotiations 
with all offerors, or until the Contracting Officer determines to make no award. Post-
selection negotiations, if any, with the proposed best value awardee shall not constitute a 
competitive range determination and shall not otherwise entitle other offerors, if any, to an 
opportunity to revise quotes. 
 

IV. ORDER OF PRECEDENCE: All subfactors are of equal importance. Technical Approach is 
more important than Past Performance. Non-price factors, when combined, are significantly 
more important than the price factor. 
 

V. EVALUATION CRITERIA BY VOLUME  
a. Volume 1: Technical Approach: The offeror’s OVERALL technical approach will be 

evaluated based on the Government’s confidence in the offeror’s understanding of the 
overall scope and complexity of the requirements. The Government will assess the 
proposed technical solution, prior experience described and management/transition plan 
to determine the degree to which they demonstrate a high-level, complete, and clear 
understanding of the requirements. The Government will assess the potential risks 
identified by the offeror and measure its confidence in the offeror’s technical approach to 
mitigating those risks. The Government may independently identify risks not identified 
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by the offeror and assess its impact to the successful performance of the contract. The 
Government will evaluate the offeror’s technical approach to prime/subcontractor 
arrangements and critical subcontractors, if any, assessing the level of the Government's 
confidence that such technical approach will meet its requirements.  
 

b. VOLUME 2. Past Performance: Past Performance will be evaluated as a measure of the 
Government’s confidence in the offeror’s ability to successfully perform this project 
based on demonstrated relevant and recent performance. The Government may use data 
provided by the offeror and data obtained from other sources that it considers current, 
accurate, reliable, and relevant.  In evaluating past performance and the risk to successful 
performance posed by the offeror, the Government will review “how well the offeror has 
performed” on other relevant comparable projects.  A qualitative assessment of the 
offeror’s relevance and depth of past performance will be performed.  Lower confidence 
may be given if the required number of past performance information (3 for the prime 
contractor and 3 each for any critical subcontractors) is not received. The Government 
may base its evaluation of past performance on information that it receives from offerors 
and information that it obtains through its own investigation. The Government may 
contact an offeror’s former customers and business associates; Federal, state, and local 
government agencies; may utilize electronic databases such as Past Performance 
Information Retrieval System (PPIRS); and may utilize other sources of information that 
the Government considers reliable. If critical subcontractors are proposed, then for the 
past performance factor for evaluation may be evaluated individually and then averaged 
together for an overall Team-Offeror criterion rating in order for an integrated assessment 
of past performance to be made. 
 

c. VOLUME 3. Price: 
i. Realism and Reasonableness: The proposed price will be evaluated for realism and 

reasonableness. The existence of adequate price competition is expected to support this 
determination. This evaluation may include an analysis of the quoted labor mix, level of 
effort (LOE), and labor rates compared to the mix, LOE, and rates under similar DoD 
contracts and/or the Government’s estimate for this task order, and/or the mix, LOE, 
and rates quoted by other offerors for this task order. The Government may also utilize 
comparisons of proposed prices with independent government cost estimates (IGCE), 
Prices Paid Tool, other available Government prices. 

ii. Balance: The Government may determine that an offer is unacceptable if the option 
prices are significantly unbalanced. Evaluation of options shall not obligate the 
Government to exercise the option(s). 

iii. TEP: For evaluation purposes only, the total evaluated price/cost is the sum of the total 
price/cost submitted for (a) the base period (excluding the one month transition period), 
(b) all option periods, and (c) the six-month extension authorized by FAR clause 
52.217-8. The transition period within the base period will not be utilized in the TEP 
calculation. For purposes determining the evaluated price/cost for the six month 
52.217-8 extension, the total price/cost is calculated as one-half of the total price/cost of 
the final option period.  

 
VI.  ATTACHMENTS 
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1. Performance Work Statement (PWS) 
2. Pricing Template 
3. Draft DD254 

 
VII. TERMS AND CONDITIONS 

 
a. All applicable contract clauses and terms and conditions from the offeror’s GSA 

GWAC will be incorporated under any resultant task order. 
 

b. The following clauses are incorporated with the same force and effect as if provided 
in full text: 

i. FAR 52.212-4, Contract Terms and Conditions – Commercial Items (May 2015) 
ii. FAR 52.232-33, Payment by Electronic Funds Transfer – Central Contractor 

Registration (Oct 2003) 
iii. DFARS 252.232-7007, Limitation Of Government’s Obligation (APR 2014) 
iv. GSAR 552.237-73, Restriction on Disclosure of Information (Sep 1999) 
v. AFFARS 5352.204-9000, Notification of Government Security Activity and 

Visitor Group Security Agreements (Apr 2003) 
vi. AFFARS 5352.242-9000, Contractor access to Air Force installations (Aug 2007) 

vii. AFFARS 5352.242-9001, Common Access Cards (CACs) for Contractor 
Personnel (Aug 2004) 

 
c. The following clauses are incorporated in full text: 

 
i. FAR 52.217-8, Option to Extend Services (Nov 1999) The Government may 

require continued performance of any services within the limits and at the rates 
specified in the contract. These rates may be adjusted only as a result of revisions 
to prevailing labor rates provided by the Secretary of Labor. The option provision 
may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the 
option by written notice to the Contractor prior to expiration of the task order. 
(end of clause) 
 

ii. FAR 52.217-9, Option to Extend the Term of the Contract (Mar 2000) The 
Government may extend the term of this contract by written notice to the 
Contractor prior to expiration of the contract; provided that the Government gives 
the Contractor a preliminary written notice of its intent to extend at least 60 days 
before the contract expires. The preliminary notice does not commit the 
Government to an extension. If the Government exercises this option, the 
extended contract shall be considered to include this option clause. The total 
duration of this contract, including the exercise of any options under this clause, 
shall not exceed 60 months. (end of clause) 
 

iii. GSA Special Clause - Option for Increased Services - Separately Priced CLIN 
The Government may require the delivery of additional within scope services, 
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identified in the Schedule as optional CLINs, within the labor rates stated in the 
Schedule. The Contracting Officer may exercise the option by written notice to 
the Contractor prior to expiration of the task order.  Level of effort for services 
will be negotiated between the parties prior to exercising the option as a Firm 
Fixed Price addition to the task order.  Delivery of added services shall continue 
at the same rate that like items are called for under the contract, unless the parties 
otherwise agree.  If exercised, a payment schedule will be determined and 
incorporated with the modification. (end of clause) 
 

iv. GSA Payment Instructions. THE FOLLOWING PROCEDURES MUST BE 
FOLLOWED TO ENSURE TIMELY PAYMENT: 
 
The contractor shall provide a monthly invoice to be submitted simultaneously 
with the monthly status report no later than the 21st calendar day of the month 
following the monthly reporting period.   The monthly reporting period shall be 
based on the calendar month.  The contractor invoice shall have separate line 
items for FFP labor, direct labor, and/or travel.  The invoice shall include (if 
applicable) but not be limited to:   
Current invoiced amount, cumulative invoice amount, and remaining funds status 
Labor hours expended.  The labor hours expenditure information shall include the 
identification of the employee name, labor category, hourly labor rate, and total 
number of labor hours expended.     
Timecards.  If issued as a labor hour task order, the contractor shall provide a 
copy of each employee’s timecard/sheet.  The timesheet shall identify the 
contractor employee name and number of hours claimed per day. 
Travel costs. Supporting documentation for travel costs.  Invoices including travel 
costs shall include supporting documentation as required by the Joint Travel 
Regulation (JTR) (receipts for all costs $75.00 or greater).  Invoice submissions 
including travel costs shall include completed travel expense sheets for each trip 
for each employee.   
 
The contractor shall submit the invoices and supporting documents, through ITSS 
simultaneously with the MSR (as an acceptance item) to allow the client and the 
COR to electronically accept and certify services received by the client 
representative.  The contractor is authorized to invoice only for the services and 
travel ordered by GSA and provided in direct support of the client’s project 
requirements.   
 
For technical questions regarding ITSS, please contact the ITSS Help Desk at 1-
877-243-2889.   For issues concerning payments contact GSA Ft. Worth at 1-817-
978-2408. 
 

v. INCREMENTAL FUNDING – TIME AND MATERIAL/LABOR HOURS 
 
The project may be incrementally funded.  If incremental funded, funds shall be 
added to the contract/order via a unilateral modification as the funds become 
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available.  The contractor shall not perform work resulting in charges to the 
Government that exceed obligated funds. 
 
The Contractor shall notify the Contracting Officer in writing whenever it has 
reason to believe that the costs it expects to incur under this contract in the next 
60 days, when added to all costs previously incurred, will exceed 75 percent of 
the total amount so far allotted to the contract/order by the Government.  The 
notice shall state the estimated amount of additional funds required to continue 
performance of the contract/order for the specified period of performance or 
completion of that task. 
 
Sixty days before the end of the period specified in the Schedule, the Contractor 
shall notify the Contracting Officer in writing of the estimated amount of 
additional funds, if any, required to continue timely performance under the 
contract or for any further period specified in the Schedule or otherwise agreed 
upon, and when the funds will be required. 
 
The Government is not obligated to reimburse the contractor for charges in excess 
of the contract/order funded amount and the contractor is not obligated to 
continue performance or otherwise incur costs that could result in charges to the 
Government in excess of the obligated amount under the contract/order.  
(end of clause) 

 
-------END OF REQUEST FOR QUOTATION (RFQ) ------ 
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TASK ORDER VEHICLE: OASIS SB 
 
OASIS POOL BEING SOLICITED: Pool 6 
 
NORTH AMERICAN INDUSTRY CLASSIFICATION SYSTEM (NAICS) CODE: 
541712, Research and Development in Aircraft  
 
EXTENT OF COMPETITION: This solicitation will be based on: 
☒ Fair opportunity procedures 
☐ An Exception to Fair opportunity 
 
TYPE OF TASK ORDER: Performance-Based, Hybrid – Time & Materials (T&M) and Firm 
Fixed Price (FFP) with Reimbursable Travel 
 
TYPE OF SERVICES: Commercial and Unclassified 
 
REQUIREMENT DESCRIPTION: As specified within the Performance Work Statement 
(PWS) 
 
CONTRACT TERM: Five Years (basic plus four options) 
 
ISSUING OFFICE POINTS OF CONTACT: 
Contracting Officer: Jennifer Gherardini, 618-622-5808, Jennifer.Gherardini@gsa.gov 
Contracting Officer’s Representative (COR): Lindsey Mitchell, 618-206-5217, 
lindsey.mitchell@gsa.gov 
 
HISTORICAL INFORMATION & STAFFING REQUIREMENTS:  
The embedded spreadsheet below provides the historical staffing per CLIN, as well as the 
minimum requirements for security and place of performance per CLIN.  

HISTORICAL & 
STAFFING REQUIREME  

mailto:Jennifer.Gherardini@gsa.gov
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I. SUBMISSION PROCEDURES:  
a. Questions: All questions regarding this notice shall be submitted in email not later than 

4:00pm Eastern Time on 10 May 17 to the POCs at the email addresses provided above.     
 

b. Quote Submission Procedures: All quotes shall be submitted via GSA’s electronic 
acquisition portal, AAS Business Systems Portal (AASBS Portal), formerly IT-Solutions 
Shop (ITSS), [web address: https://portal.fas.gsa.gov/]. Failure to submit a quote via 
AASBS Portal by the closing date/time mentioned above shall result in exclusion from 
consideration. Offerors that submit a quote but fail to properly register in AASBS Portal 
will result in an “Unregistered Vendor Quote”. An award cannot be made to an 
“Unregistered Vendor Quote”. An “Unregister Vendor Quote” may be considered as 
failure to submit a quote via AASBS Portal and may result in the offerors exclusion from 
consideration. If registration is required and/or technical assistance is needed, please 
contact the AASBS Portal Help Desk at 1-877-243-2889. DO NOT WAIT TO CHECK 
TO SEE IF THE FIRM, CONTRACT NUMBER, AND INDIVIDUAL AUTHORIZED 
TO SUBMIT QUOTE(S) IS CORRECTLY REGISTERED IN THE AASBS PORTAL. 
If any difficulties with the AASBS Portal during quote submission are experienced, 
offerors should alert the AASBS Portal Help Desk and the GSA issuing office point of 
contact above without delay. The failure of an offeror to ensure the Government’s receipt 
of the offeror quote via ITSS by the closing date and time or a failure to comply with 
these instructions may result in exclusion from consideration. The electronic quote 
submission shall be utilized for purposes of determining the timely submission of quote. 
 
In addition to submission of quote through AASBS, two (2) hard copies of the quote 
volumes shall be delivered to the following address: 
 
General Services Administration  
1734 Corporate Crossing, Suite 2 
O’Fallon, IL 62269 
 
AND, another three (3) hard copies of the quote volumes shall be delivered to the 
following address: 
 
Evaluation Panel 
c/o Adam B 
211 Broughton Street 
Warner Robins, GA 31088 

 
The hard copy versions of the quotation are required to be submitted as a courtesy for the 
Government. It is highly desirable for the hard copy quotation to be received by the 
closing date/time mentioned above. In the event that the electronic version is received 
timely; however, the hardcopy version receipt is delayed, then any slight delay in receipt 
of the hard copy versions will be waived as a minor formality. However, failure to 
receive the hard copy versions within 48 hours after the closing date/time mentioned 
above may be deemed a material failure by the offeror and the quotation may be rejected 
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and ineligible for award, as the Government has determined that adhering to the 
evaluation schedule is a requirement. 

 
Offerors shall ensure that their quotes are compliant with this instruction document and 
that all quoted items are separately priced and the GSA task order number and offeror’s 
OASIS SB Contract Number are clearly stated. The Government will not pay any Offeror 
for any cost or expenses associated with the preparation of their quote. Offerors shall 
thoroughly examine all RFQ documents and follow the instructions. Failure to do so will 
be at the Offeror’s risk.  

 
II. QUOTE CONTENT:  

 
a. Format: Quotes shall consist of and shall include the following quote documents with the 

page limits as specified below:  
i. COVER LETTER (3 Page limitation)  

ii. VOLUME 1: Evaluation Factor 1: Technical Approach (30 page limitation)  
iii. VOLUME 2: Evaluation Factor 2: Past Performance (10 page limitation)  
iv. VOLUME 3: Price (no page limitation; Government format provided)  

 
Pages or written material exceeding the number specified will not be read or considered 
in the evaluation by the Government. Table of contents and indexes are not required, but 
if included, do not count toward the page total. 

 
Both the electronic and hard quotation shall be organized to correspond with the 
evaluation criteria and submitted in an 8½-in X 11-in format, using 12-point Times New 
Roman type, and 1-inch margins. Use of graphics must be minimized. Text within tables 
and graphics may be smaller, if necessary, but must be legible. 

 
b. Quotation Instructions by Volume:  

 
i. VOLUME 1: Technical Approach. 

Offerors should note that technical approach volumes which merely offer to conduct a 
program in accordance with the requirements of the Government's Performance Work 
Statement (PWS) will be considered nonresponsive to this solicitation and will not be 
considered further.  The quote shall be clear, concise, and shall include sufficient 
detail for effective evaluation and for substantiating the validity of stated claims. The 
quote should not simply rephrase or restate the Government's requirements, but rather 
shall provide convincing rationale to address how the offeror intends to meet the 
requirements. Offerors shall assume that the Government has no prior knowledge of 
their skills and experience, and will base its evaluation on the information presented 
within the offeror's quote. 
 
The offeror’s quote shall address each of the following subfactors describing the 
offerors’ proposed technical approach to performing the requirements set forth in the 
PWS. For each subfactor, the offeror shall identity risk, if any, associated with the 
technical approach and actions the offeror will take to mitigate the identified risks. If 
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no risks/mitigations are identified in the offeror’s proposal, it indicates the offeror 
does not consider there to be any risk associated with their technical approach. 
 
The offer shall identify any proposed critical subcontractors (defined below) or prime 
contractor/subcontractor arrangement, and their specific role and level of 
responsibility in relationship to the overall performance of the total effort. To the 
extent that any of the offeror’s collective experience it relies upon in addressing this 
subfactor is attributable to a critical subcontractor, proposed key personnel, or prime 
contractor/subcontractor arrangement, then the offeror shall identify and explain such 
attribution. If subcontractors are utilized, then the offeror shall discuss how its 
solution structured to ensure adequate control by the prime of all subcontractors. 

 
1. Subfactor One: Technical Solution and Experience. This section of the technical 

approach volume shall: 
 
• Provide concurrence and agreement to perform ALL tasks described within the 
PWS.  
 
• Demonstrate a clear understanding of PWS tasks.  At a minimum, the volume 
should clearly address and provide information regarding your solution and 
previous experience in relation to the following PWS paragraphs and their 
associated subparagraphs: 

 
 3.1.2 Product and Sustainment support 
 3.1.3 Acquisition Planning Support  
 3.4 T&M Surge  

 
• Demonstrate a clear understanding of the challenges faced by the modernization 
of complex GPS airborne and handheld receivers.     

 
2. Subfactor Two: Management/Transition Plan. This section of the technical 

approach volume shall: 
 

• Demonstrate the offeror’s technical approach for completing required tasks in a 
timely manner and to providing cleared personnel in accordance with security 
requirements detailed in the PWS to ensure timely and high-quality performance 
on all work and within budget. 
 
• The offeror shall identify proposed labor categories, proposed level of effort per 
category, respectively, and delineate the specific PWS functional areas to which 
the categories and level of effort correspond; if a teaming or subcontracting 
solution is provided, then the aforementioned should be broken out by respective 
team member/subcontractor. Also, describe the duties and responsibilities under 
the PWS requirements of each associated labor category and how the position 
under the category interfaces as applicable with the other positions and/or 
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categories. Offeror shall identify all proposed positions that the offeror considers 
to be key personnel. 
 
• Identify how you will delineate taskings and personnel between the FFP and 
T&M tasks.   

 
• Demonstrate capability to accomplish quick turn, high-level taskers as identified 
in the PWS.  Include specific details to how you will staff and process the unique 
surge/reach-back T&M requirements.  

 
• Provide a draft Quality Control Plan (QCP) that will be used to guide and assess 
YOUR performance of the PWS taskings.   

 
• Explain the offeror’s collective experience with successfully providing seamless 
transitions within required timeframes at the inception of contracts with similar 
magnitude and complexity. Specifically with respect to minimizing the adverse 
impacts to the customer’s mission associated with turnover of contractor 
personnel, including but not limited to retaining or recruiting qualified contractor 
personnel including outgoing incumbent contractor personnel as may have been 
integral. 

 
ii. VOLUME 2. Past Performance. The Past Performance volume shall consist of recent 

and relevant information regarding an offeror’s and/or critical subcontractor’s 
performance under previously awarded contracts (task orders are considered 
contracts; additionally, one task order is consisted one contract). This volume shall 
consist of: 

 
1. Detailed descriptive listing of three (3) active or completed contracts (with at least 

twelve (12) months of performance) occurring within the past three (3) years.  
Each offeror shall submit three (3) active or completed contracts in which they 
performed as a prime contractor. If the offeror is proposing the use of critical 
subcontractors, the offeror shall submit three (3) active or completed contracts 
(with at least twelve (12) months of performance) occurring within the past three 
(3) years for each critical subcontractor they propose to utilize.  The subcontractor 
contracts can provide performance as either a prime or a subcontractor. The  
detailed  description  submitted  for  each  contract  should  include,  at  a 
minimum, the following information: 
• Contract number and/or task order number. 
• Type of services provided, number of full-time-equivalent (FTE) personnel 

assigned, an identification and brief description of the subcontractor 
arrangements or critical subcontractor relationship utilized (if any), extent of 
travel. 

• Total and annual dollar value of contract or task order. 
• Type of contract (e.g. cost reimbursable, incentive fee, award fee, time and 

materials, fixed price, etc). 
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• Date of contract performance start and completion, including options. 
• Name, title, address, phone number, and email of customer contact. It is 

incumbent on the offeror to ensure information on former customers is current 
and accurate. 
 

2. Provide specific illustrations in regards to your company’s ability to provide 
reachback capabilities to previous contracts.  

 
iii. VOLUME 3. Price: No price information shall be included within the Cover Letter or 

in any of the VOLUMES other than VOLUME 3. 
 
1. The pricing portion of the quotation shall be submitted using the Government-

provided format attached. This Government- provided format is in Microsoft 
Excel for the offerors completion of price related information and assumptions.  
• The totals for Travel and ODCs shall remain as pre-filled by the Government. 

Any changes to Travel or ODC amounts will be reverted back to the original 
amounts prior to the price evaluation.  

• If modifications are made to the spreadsheet, they shall be clearly marked, along 
with an explanation of the modification. Although it is not mandatory, it is 
requested that offerors use rounding to the nearest whole dollar in their price 
quote. 

 
2. The Contractor shall include a cover letter with the price submission.  The letter 

shall include: 
• The Contractor’s DCAA and/or DCMA points of contact to include: name, 

phone number, email address. 
• A copy of the contractor’s most recent DCAA/DCMA rate approval or 

provisional rate approval letter in support of all indirect rates utilized within 
their price submission. 

• A statement indicating whether or not the contractor has a Government 
approved purchasing system. 

 
3. Pertaining to travel and ODCs CLINs: The Government has provided both 

amounts in the Pricing Template.  These amounts should be inclusive of any 
G&A and/or material handling.  G&A and material handling should be indicated 
in the pricing cover letter provided, as described above.  Profit or fee will not be 
permitted on travel or ODCs. 
 

4. The contractor should ensure that the price submission is consistent with the 
technical submission in all respects.  The information in the price submission will 
be shared with the technical evaluators for consideration. 

 
III. EVALUATION PROCESS:  

This task order is to be awarded in accordance with FAR Part 16.505. This is not a FAR 15 
negotiated competition; therefore, the procedures in FAR Part 15.3 (Source Selection) DO 
NOT apply to this solicitation. The acquisition evaluation will be conducted utilizing the Best 



7 
 

Value-Tradeoff Process, which seeks to select an offer with the best value to meet the 
Government’s need. Best value is defined as the expected outcome of an acquisition that, in 
the Government’s estimation, provides the greatest overall benefit in response to the 
requirement, in accordance with FAR 2.101. The best value will be determined by comparing 
differences in the value of non-price features with differences in price to the Government. In 
making this comparison (comparing contractor submissions to one another), the Government 
is more concerned with obtaining superior non-price features than with making an award at 
the lowest overall price to the Government. However, the Government will not make an 
award at a significantly higher overall price to achieve slightly superior non-price features. 
Therefore, price is not expected to be the controlling factor in the selection of an offeror, but 
the degree of importance of price as a factor could become greater depending upon the 
equality of the quotes for other factors evaluated. When competing quotes are determined to 
be substantially equal after evaluation of all non-price factors, the price and other price 
factors could become the controlling factor.  A single offeror will be selected whose quote 
provides the Government a best value solution. 
 
This is a task order award utilizing the streamlined procedures of 16.505(b) wherein the 
contracting officer may exercise broad discretion in developing appropriate order placement 
procedures. Accordingly, also reserved to the Government is the right for the Contracting 
Officer, at the conclusion of the evaluation process and after the Contracting Officer has 
determined the Government’s proposed best value awardee but prior to award, to negotiate 
exclusively with that proposed awardee on all aspects of that offeror’s quote that the 
Contracting Officer deems appropriate, including but not limited to negotiating changes to 
specific quote terms, in order to finalize terms of the order for award. If the Contracting 
Officer is unable to negotiate with that offeror to terms agreeable to the Government, then the 
Contracting Officer reserves the right to negotiate similarly with the offeror that was next-
inline to be the proposed best value awardee; this process may continue with the offerors that 
submitted quotes until an award is made, or until a decision is made to reopen negotiations 
with all offerors, or until the Contracting Officer determines to make no award. Post-
selection negotiations, if any, with the proposed best value awardee shall not constitute a 
competitive range determination and shall not otherwise entitle other offerors, if any, to an 
opportunity to revise quotes. 
 

IV. ORDER OF PRECEDENCE: All subfactors are of equal importance. Technical Approach is 
more important than Past Performance. Non-price factors, when combined, are significantly 
more important than the price factor. 
 

V. EVALUATION CRITERIA BY VOLUME  
a. Volume 1: Technical Approach: The offeror’s OVERALL technical approach will be 

evaluated based on the Government’s confidence in the offeror’s understanding of the 
overall scope and complexity of the requirements. The Government will assess the 
proposed technical solution, prior experience described and management/transition plan 
to determine the degree to which they demonstrate a high-level, complete, and clear 
understanding of the requirements. The Government will assess the potential risks 
identified by the offeror and measure its confidence in the offeror’s technical approach to 
mitigating those risks. The Government may independently identify risks not identified 
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by the offeror and assess its impact to the successful performance of the contract. The 
Government will evaluate the offeror’s technical approach to prime/subcontractor 
arrangements and critical subcontractors, if any, assessing the level of the Government's 
confidence that such technical approach will meet its requirements.  
 

b. VOLUME 2. Past Performance: Past Performance will be evaluated as a measure of the 
Government’s confidence in the offeror’s ability to successfully perform this project 
based on demonstrated relevant and recent performance. The Government may use data 
provided by the offeror and data obtained from other sources that it considers current, 
accurate, reliable, and relevant.  In evaluating past performance and the risk to successful 
performance posed by the offeror, the Government will review “how well the offeror has 
performed” on other relevant comparable projects.  A qualitative assessment of the 
offeror’s relevance and depth of past performance will be performed.  Lower confidence 
may be given if the required number of past performance information (3 for the prime 
contractor and 3 each for any critical subcontractors) is not received. The Government 
may base its evaluation of past performance on information that it receives from offerors 
and information that it obtains through its own investigation. The Government may 
contact an offeror’s former customers and business associates; Federal, state, and local 
government agencies; may utilize electronic databases such as Past Performance 
Information Retrieval System (PPIRS); and may utilize other sources of information that 
the Government considers reliable. If critical subcontractors are proposed, then for the 
past performance factor for evaluation may be evaluated individually and then averaged 
together for an overall Team-Offeror criterion rating in order for an integrated assessment 
of past performance to be made. 
 

c. VOLUME 3. Price: 
i. Realism and Reasonableness: The proposed price will be evaluated for realism and 

reasonableness. The existence of adequate price competition is expected to support this 
determination. This evaluation may include an analysis of the quoted labor mix, level of 
effort (LOE), and labor rates compared to the mix, LOE, and rates under similar DoD 
contracts and/or the Government’s estimate for this task order, and/or the mix, LOE, 
and rates quoted by other offerors for this task order. The Government may also utilize 
comparisons of proposed prices with independent government cost estimates (IGCE), 
Prices Paid Tool, other available Government prices. 

ii. Balance: The Government may determine that an offer is unacceptable if the option 
prices are significantly unbalanced. Evaluation of options shall not obligate the 
Government to exercise the option(s). 

iii. TEP: For evaluation purposes only, the total evaluated price/cost is the sum of the total 
price/cost submitted for (a) the base period (excluding the one month transition period), 
(b) all option periods, and (c) the six-month extension authorized by FAR clause 
52.217-8. The transition period within the base period will not be utilized in the TEP 
calculation. For purposes determining the evaluated price/cost for the six month 
52.217-8 extension, the total price/cost is calculated as one-half of the total price/cost of 
the final option period.  

 
VI.  ATTACHMENTS 
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1. Performance Work Statement (PWS) 
2. Pricing Template 
3. Draft DD254 

 
VII. TERMS AND CONDITIONS 

 
a. All applicable contract clauses and terms and conditions from the offeror’s GSA 

GWAC will be incorporated under any resultant task order. 
 

b. The following clauses are incorporated with the same force and effect as if provided 
in full text: 

i. FAR 52.212-4, Contract Terms and Conditions – Commercial Items (May 2015) 
ii. FAR 52.232-33, Payment by Electronic Funds Transfer – Central Contractor 

Registration (Oct 2003) 
iii. DFARS 252.232-7007, Limitation Of Government’s Obligation (APR 2014) 
iv. GSAR 552.237-73, Restriction on Disclosure of Information (Sep 1999) 
v. AFFARS 5352.204-9000, Notification of Government Security Activity and 

Visitor Group Security Agreements (Apr 2003) 
vi. AFFARS 5352.242-9000, Contractor access to Air Force installations (Aug 2007) 

vii. AFFARS 5352.242-9001, Common Access Cards (CACs) for Contractor 
Personnel (Aug 2004) 

 
c. The following clauses are incorporated in full text: 

 
i. FAR 52.217-8, Option to Extend Services (Nov 1999) The Government may 

require continued performance of any services within the limits and at the rates 
specified in the contract. These rates may be adjusted only as a result of revisions 
to prevailing labor rates provided by the Secretary of Labor. The option provision 
may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the 
option by written notice to the Contractor prior to expiration of the task order. 
(end of clause) 
 

ii. FAR 52.217-9, Option to Extend the Term of the Contract (Mar 2000) The 
Government may extend the term of this contract by written notice to the 
Contractor prior to expiration of the contract; provided that the Government gives 
the Contractor a preliminary written notice of its intent to extend at least 60 days 
before the contract expires. The preliminary notice does not commit the 
Government to an extension. If the Government exercises this option, the 
extended contract shall be considered to include this option clause. The total 
duration of this contract, including the exercise of any options under this clause, 
shall not exceed 60 months. (end of clause) 
 

iii. GSA Special Clause - Option for Increased Services - Separately Priced CLIN 
The Government may require the delivery of additional within scope services, 
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identified in the Schedule as optional CLINs, within the labor rates stated in the 
Schedule. The Contracting Officer may exercise the option by written notice to 
the Contractor prior to expiration of the task order.  Level of effort for services 
will be negotiated between the parties prior to exercising the option as a Firm 
Fixed Price addition to the task order.  Delivery of added services shall continue 
at the same rate that like items are called for under the contract, unless the parties 
otherwise agree.  If exercised, a payment schedule will be determined and 
incorporated with the modification. (end of clause) 
 

iv. GSA Payment Instructions. THE FOLLOWING PROCEDURES MUST BE 
FOLLOWED TO ENSURE TIMELY PAYMENT: 
 
The contractor shall provide a monthly invoice to be submitted simultaneously 
with the monthly status report no later than the 21st calendar day of the month 
following the monthly reporting period.   The monthly reporting period shall be 
based on the calendar month.  The contractor invoice shall have separate line 
items for FFP labor, direct labor, and/or travel.  The invoice shall include (if 
applicable) but not be limited to:   
Current invoiced amount, cumulative invoice amount, and remaining funds status 
Labor hours expended.  The labor hours expenditure information shall include the 
identification of the employee name, labor category, hourly labor rate, and total 
number of labor hours expended.     
Timecards.  If issued as a labor hour task order, the contractor shall provide a 
copy of each employee’s timecard/sheet.  The timesheet shall identify the 
contractor employee name and number of hours claimed per day. 
Travel costs. Supporting documentation for travel costs.  Invoices including travel 
costs shall include supporting documentation as required by the Joint Travel 
Regulation (JTR) (receipts for all costs $75.00 or greater).  Invoice submissions 
including travel costs shall include completed travel expense sheets for each trip 
for each employee.   
 
The contractor shall submit the invoices and supporting documents, through ITSS 
simultaneously with the MSR (as an acceptance item) to allow the client and the 
COR to electronically accept and certify services received by the client 
representative.  The contractor is authorized to invoice only for the services and 
travel ordered by GSA and provided in direct support of the client’s project 
requirements.   
 
For technical questions regarding ITSS, please contact the ITSS Help Desk at 1-
877-243-2889.   For issues concerning payments contact GSA Ft. Worth at 1-817-
978-2408. 
 

v. INCREMENTAL FUNDING – TIME AND MATERIAL/LABOR HOURS 
 
The project may be incrementally funded.  If incremental funded, funds shall be 
added to the contract/order via a unilateral modification as the funds become 
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available.  The contractor shall not perform work resulting in charges to the 
Government that exceed obligated funds. 
 
The Contractor shall notify the Contracting Officer in writing whenever it has 
reason to believe that the costs it expects to incur under this contract in the next 
60 days, when added to all costs previously incurred, will exceed 75 percent of 
the total amount so far allotted to the contract/order by the Government.  The 
notice shall state the estimated amount of additional funds required to continue 
performance of the contract/order for the specified period of performance or 
completion of that task. 
 
Sixty days before the end of the period specified in the Schedule, the Contractor 
shall notify the Contracting Officer in writing of the estimated amount of 
additional funds, if any, required to continue timely performance under the 
contract or for any further period specified in the Schedule or otherwise agreed 
upon, and when the funds will be required. 
 
The Government is not obligated to reimburse the contractor for charges in excess 
of the contract/order funded amount and the contractor is not obligated to 
continue performance or otherwise incur costs that could result in charges to the 
Government in excess of the obligated amount under the contract/order.  
(end of clause) 

 
-------END OF REQUEST FOR QUOTATION (RFQ) ------ 
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